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Invitation to Bid  

 
for the  

 

CONSTRUCTION OF 3-STOREY PHILIPPINE TROPICAL 

SCIENCE CENTER (PHILTROP), PHASE II 

 

PUBLIC BIDDING NO. 19-301-9  
 

 

The UNIVERSITY OF THE PHILIPPINES-LOS BAÑOS through the Procurement 

Service, through the General Appropriations Act for FY 2015 intends to apply the sum 

of Twenty-Six Million One Hundred Eighty-Two Thousand  Nine Hundred Four and 

55/100 being the Approved Budget for the Contract (ABC) to payments under the 

contract for the CONSTRUCTION OF 3-STOREY PHILIPPINE TROPICAL 

SCIENCE CENTER (PHILTROP), PHASE II. Bids received in excess of the ABC 

shall be automatically rejected at bid opening. 
 

The Procurement Service now invites bids for:  

 

Qty Item / Description 
Approved Budget 

for the Contract 
Delivery Period 

1 lot 

CONSTRUCTION OF 

3-STOREY 

PHILIPPINE 

TROPICAL SCIENCE 

CENTER 

(PHILTROP), PHASE 

II 

Php26,182,904.55 

The Intended Completion 

Date is within One 

Hundred Eighty (180) 

Calendar Days from the 

date as indicated in the 

Notice to Proceed. 

 

Bidders should have completed a contract similar to the Project equivalent to at least fifty 

percent (50%) of the ABC for the last five (5) years. The description of an eligible bidder 

is contained in the Bidding Documents, particularly in Clause 5.4 of Section II. 

Instructions to Bidders. 

 

Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 Revised Implementing Rules 

and Regulations (IRR) of Republic Act 9184 (RA 9184), otherwise known as the 

“Government Procurement Reform Act.” 

 

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and 

partnerships or organizations with at least sixty percent (60%) interest or outstanding 

capital stock belonging to citizens of the Philippines. 

 

Interested bidders may obtain further information from Procurement Service and inspect 

the Bidding Documents at the address given below from 8:00 AM to 5:00PM. 
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A complete set of Bidding Documents may be acquired by interested Bidders from the 

address below and upon in the amount as follows: 

 

Qty Item / Description 
Amount of Bid 

Documents 

1 Lot 

CONSTRUCTION OF 3-STOREY 

PHILIPPINE TROPICAL SCIENCE 

CENTER (PHILTROP), PHASE II 

Php 3,000.00 

  

 

            The schedule of bidding activities is as follows: 

 

ACTIVITIES SCHEDULE 

Advertisement/Posting of Invitation to Bid September 26, 2019 

Issuance and Availability of Bid Documents September 26, 2019 

Site Inspection 

Starting October 02, 2019 @ 

10:00 AM up to October 16, 

2019 @ 03:00 PM 

Pre-Bid Conference 
October 03, 2019 @ 10:00 

AM 

Last day of Submission of Written Clarifications October 07, 2019 

Last day of Issuance of Supplemental Bid 

Bulletin 
October 10, 2019 

Deadline for Submission of Bids 
October 17, 2019 @ 10:00 

AM 

Opening of Bids 
Immediately after the deadline 

for submission of Bids 

 

For the conduct of site inspection, the following are the contact persons: 

 

Arch. William Jeffrey Y. Rañola – 0922 813 9651/ (049) 557 3611 

Dr. Rogelio T. Andrada II- 0919 616 3179 

 

          N.B. During the submission of bids, a Certificate of Site Inspection to be 

issued by UPLB shall be submitted together with the Notarized Affidavit 

of Site Inspection to be executed by the Contractor’s authorized 

representative.  

 

It may also be downloaded free of charge from the website of the Philippine Government 

Electronic Procurement System (PhilGEPS), provided that bidders shall pay the 

applicable non-refundable fee for the Bidding Documents not later than the submission 

of their bids. 

 

Bids must be duly received by the Procurement Division IX (PD IX) Secretariat of the 

Procurement Service at the address below on or before October 17, 2019; 10:00AM.  All 

bids must be accompanied by a bid security in any of the acceptable forms and in the 

amount stated in ITB Clause 18. 
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The Procurement Service reserves the right to reject any and all bids, declare a failure 

of bidding, or not award the contract at any time prior to contract award in accordance 

with Section 41 of RA 9184 and its IRR, without thereby incurring any liability to the 

affected bidder or bidders.  

 

For further information, please refer to: 
 

The Procurement Division IX 

Procurement Service 

RR Road, Cristobal St., Paco, Manila 

Trunkline: 689-7750 loc. 4019 

Direct Line: 563-9361 

 Email:  pd9@ps-philgeps.gov.ph 

     

 

 

       ENGR. IAN T. FAJARITO 

          Chairperson, Bids and Awards Committee IX 

mailto:pd9@ps-philgeps.gov.ph
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A. General 

1. Scope of Bid 

1.1. The Procuring Entity named in the BDS, invites bids for the construction of 

Works, as described in Section VI. Specification.   

1.2. The name, identification, and number of lots specific to this bidding are 

provided in the BDS. The contracting strategy and basis of evaluation of lots is 

described in ITB Clause 27. 

1.3. The successful Bidder will be expected to complete the Works by the intended 

completion date specified in SCC Clause 1.17. 

2. Source of Funds 

The Procuring Entity has a budget or received funds from the Funding Source named 

in the BDS, and in the amount indicated in the BDS.  It intends to apply part of the 

funds received for the Project, as defined in the BDS, to cover eligible payments under 

the Contract for the Works. 

3. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 

3.1. Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders 

and contractors, shall observe the highest standard of ethics during the 

procurement and execution of the contract.  In pursuance of this policy, the 

Funding Source:  

(a) defines, for purposes of this provision, the terms set forth below as 

follows:  

(i) "corrupt practice" means behavior on the part of officials in the 

public or private sectors by which they improperly and 

unlawfully enrich themselves, others, or induce others to do so, 

by misusing the position in which they are placed, and includes 

the offering, giving, receiving, or soliciting of anything of value 

to influence the action of any such official in the procurement 

process or in contract execution; entering, on behalf of the 

Procuring Entity, into any contract or transaction manifestly and 

grossly disadvantageous to the same, whether or not the public 

officer profited or will profit thereby, and similar acts as 

provided in Republic Act 3019;  

(ii) "fraudulent practice" means a misrepresentation of facts in order 

to influence a procurement process or the execution of a contract 

to the detriment of the Procuring Entity, and includes collusive 

practices among Bidders (prior to or after Bid submission) 

designed to establish bid prices at artificial, non-competitive 

levels and to deprive the Procuring Entity of the benefits of free 

and open competition; 
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(iii) “collusive practices” means a scheme or arrangement between 

two or more Bidders, with or without the knowledge of the 

Procuring Entity, designed to establish bid prices at artificial, 

non-competitive levels; and 

(iv) “coercive practices” means harming or threatening to harm, 

directly or indirectly, persons, or their property to influence their 

participation in a procurement process, or affect the execution of  

a contract;  

(v) “obstructive practice” is 

(aa)  deliberately destroying, falsifying, altering or concealing 

of evidence material to an administrative proceedings or 

investigation or making false statements to investigators 

in order to materially impede an administrative 

proceedings or investigation of the Procuring Entity or 

any foreign government/foreign or international 

financing institution into allegations of a corrupt, 

fraudulent, coercive or collusive practice; and/or 

threatening, harassing or intimidating any party to 

prevent it from disclosing its knowledge of matters 

relevant to the administrative proceedings or 

investigation or from pursuing such proceedings or 

investigation; or 

(bb)  acts intended to materially impede the exercise of the 

inspection and audit rights of the Procuring Entity or any 

foreign government/foreign or international financing 

institution herein. 

(b) will reject a proposal for award if it determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices 

in competing for the Contract; and  

(c) will declare a firm ineligible, either indefinitely or for a stated period of 

time, to be awarded Contract funded by the Funding Source if it at any 

time determines that the firm has engaged in corrupt or fraudulent 

practices in competing or, or in executing, a Contract funded by the 

Funding Source. 

3.2. Further, the Procuring Entity will seek to impose the maximum civil, 

administrative, and/or criminal penalties available under the applicable laws on 

individuals and organizations deemed to be involved in any of the practices 

mentioned in ITB Clause 3.1(a). 

3.3. Furthermore, the Funding Source and the Procuring Entity reserve the right to 

inspect and audit records and accounts of a contractor in the bidding for and 

performance of a contract themselves or through independent auditors as 

reflected in the GCC Clause 34. 
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4. Conflict of Interest 

4.1. All Bidders found to have conflicting interests shall be disqualified to 

participate in the procurement at hand, without prejudice to the imposition of 

appropriate administrative, civil, and criminal sanctions. A Bidder may be 

considered to have conflicting interests with another Bidder in any of the events 

described in paragraphs (a) through (c) and a general conflict of interest in any 

of the circumstances set out in paragraphs (d) through (g) below:  

(a) A Bidder has controlling shareholders in common with another Bidder;  

(b) A Bidder receives or has received any direct or indirect subsidy from 

any other Bidder;  

(c) A Bidder has the same legal representative as that of another Bidder for 

purposes of this Bid;  

(d) A Bidder has a relationship, directly or through third parties, that puts 

them in a position to have access to information about or influence on 

the bid of another Bidder or influence the decisions of the Procuring 

Entity regarding this bidding process;   

(e) A Bidder submits more than one bid in this bidding process. However, 

this does not limit the participation of subcontractors in more than one 

bid;  

(f) A Bidder who participated as a consultant in the preparation of the 

design or technical specifications of the goods and related services that 

are the subject of the bid; or 

(g) A Bidder who lends, or temporarily seconds, its personnel to firms or 

organizations which are engaged in consulting services for the 

preparation related to procurement for or implementation of the project, 

if the personnel would be involved in any capacity on the same project.  

4.2. In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents 

shall be accompanied by a sworn affidavit of the Bidder that it is not related to 

the Head of the Procuring Entity (HoPE), members of the Bids and Awards 

Committee (BAC), members of the Technical Working Group (TWG), 

members of the BAC Secretariat, the head of the Project Management Office 

(PMO) or the end-user unit, and the project consultants, by consanguinity or 

affinity up to the third civil degree. On the part of the Bidder, this Clause shall 

apply to the following persons: 

(a) If the Bidder is an individual or a sole proprietorship, to the Bidder 

himself; 

(b) If the Bidder is a partnership, to all its officers and members; 

(c) If the Bidder is a corporation, to all its officers, directors, and controlling 

stockholders;  
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(d) If the Bidder is a cooperative, to all its officers, directors, and controlling 

shareholders or members; and 

(e) If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) 

or (d) of this Clause shall correspondingly apply to each of the members 

of the said JV, as may be appropriate. 

Relationship of the nature described above or failure to comply with this Clause 

will result in the automatic disqualification of a Bidder. 

5. Eligible Bidders  

5.1. Unless otherwise indicated in the BDS, the following persons shall be eligible 

to participate in this Bidding:  

(a) Duly licensed Filipino citizens/sole proprietorships; 

(b) Partnerships duly organized under the laws of the Philippines and which 

at least sixty percent (60%) of the interest belongs to citizens of the 

Philippines;  

(c) Corporations duly organized under the laws of the Philippines, and of 

which at least sixty percent (60%) of the outstanding capital stock 

belongs to citizens of the Philippines;  

(d) Cooperatives duly organized under the laws of the Philippines. 

(e) Persons/entities forming themselves into a joint venture, i.e. a group of 

two (2) or more persons/entities that intend to be jointly and severally 

responsible or liable for a particular contract: Provided, however, That 

in accordance with Executive Order No. 65 (EO 65), s. 20182, Filipino 

ownership or interest of the joint venture concerned shall be at least sixty 

percent (60%): Provided, further, That joint ventures in which Filipino 

ownership or interest is less than sixty percent (60%) may be eligible 

where the structures to be build require application of techniques and/or 

technologies which are not adequately possessed by a person/entity 

meeting the sixty percent (60%) Filipino ownership requirement: 

Provided, finally, That in the latter case, Filipino ownership or interest 

shall not be less than twenty-five percent (25%). For this purpose, 

Filipino ownership or interest shall be based on the contributions of each 

of the members of the joint venture as specified in the JVA.  

5.2. The Procuring Entity may also invite foreign bidders when provided for under 

any Treaty or International or Executive Agreement as specified in the BDS.  

5.3. Government owned or controlled corporations (GOCCs) may be eligible to 

participate only if they can establish that they (a) are legally and financially 

autonomous, (b) operate under commercial law, and (c) are not attached 

agencies of the Procuring Entity. 
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5.4. (a)  The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at least 

fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current 

prices using the Philippine Statistics Authority (PSA) consumer price index.  

However, contractors under Small A and Small B categories without similar 

experience on the contract to be bid may be allowed to bid if the cost of such 

contract is not more than the Allowable Range of Contract Cost (ARCC) of their 

registration based on the guidelines as prescribed by the PCAB. 

(b)  For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the BDS. 

For this purpose, contracts similar to the Project shall be those described in the 

BDS.   

5.5. The Bidder must submit a computation of its Net Financial Contracting 

Capacity (NFCC), which must be at least equal to the ABC to be bid, calculated 

as follows: 

NFCC = [(Current assets minus current liabilities) (15)] minus the value of 

all outstanding or uncompleted portions of the projects under ongoing 

contracts, including awarded contracts yet to be started coinciding with the 

contract for this Project. 

The values of the domestic bidder’s current assets and current liabilities shall 

be based on the latest Audited Financial Statements (AFS) submitted to the BIR. 

For purposes of computing the foreign bidders’ NFCC, the value of the current 

assets and current liabilities shall be based on their audited financial statements 

prepared in accordance with international financial reporting standards. 

6. Bidder’s Responsibilities 

6.1. The Bidder or its duly authorized representative shall submit a sworn statement 

in the form prescribed in Section IX. Bidding Forms as required in ITB Clause 

12.1(b)(iii). 

6.2. The Bidder is responsible for the following: 

(a) Having taken steps to carefully examine all of the Bidding   Documents; 

(b) Having acknowledged all conditions, local or otherwise, affecting the 

implementation of the contract; 

(c) Having made an estimate of the facilities available and needed for the 

contract to be bid, if any; 

(d) Having complied with its responsibility to inquire or secure 

Supplemental/Bid Bulletin/s as provided under ITB Clause 10.4. 
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(e) Ensuring that it is not “blacklisted” or barred from bidding by the GoP 

or any of its agencies, offices, corporations, or LGUs, including foreign 

government/foreign or international financing institution whose 

blacklisting rules have been recognized by the GPPB; 

(f) Ensuring that each of the documents submitted in satisfaction of the 

bidding requirements is an authentic copy of the original, complete, and 

all statements and information provided  therein are true and 

correct; 

(g) Authorizing the HoPE or its duly authorized representative/s to verify 

all the documents submitted; 

(h) Ensuring that the signatory is the duly authorized representative of the 

Bidder, and granted full power and authority to do, execute and perform 

any and all acts necessary to participate, submit the bid, and to sign and 

execute the ensuing contract, accompanied by the duly notarized Special 

Power of Attorney, Board/Partnership Resolution, or Secretary’s 

Certificate, whichever is applicable; 

(i) Complying with the disclosure provision under Section 47 of RA 9184 

and its IRR in relation to other provisions of RA 3019;  

(j) Complying with existing labor laws and standards, in the case of 

procurement of services. Moreover, bidder undertakes to: 

(i) Ensure the entitlement of workers to wages, hours of work, 

safety and health and other prevailing conditions of work as 

established by national laws, rules and regulations; or collective 

bargaining agreement; or arbitration award, if and when 

applicable. 

In case there is a finding by the Procuring Entity or the DOLE of 

underpayment or non-payment of workers’ wage and wage-

related benefits, bidder agrees that the performance security or 

portion of the contract amount shall be withheld in favor of the 

complaining workers pursuant to appropriate provisions of 

Republic Act No. 9184 without prejudice to the institution of 

appropriate actions under the Labor Code, as amended, and other 

social legislations. 

(ii) Comply with occupational safety and health standards and to 

correct deficiencies, if any.  

In case of imminent danger, injury or death of the worker, bidder 

undertakes to suspend contract implementation pending 

clearance to proceed from the DOLE Regional Office and to 

comply with Work Stoppage Order; and 

(iii) Inform the workers of their conditions of work, labor clauses 

under the contract specifying wages, hours of work and other 
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benefits under prevailing national laws, rules and regulations; or 

collective bargaining agreement; or arbitration award, if and 

when applicable, through posting in two (2) conspicuous places 

in the establishment’s premises; and 

(k) Ensuring that it did not give or pay, directly or indirectly, any 

commission, amount, fee, or any form of consideration, pecuniary or 

otherwise, to any person or official, personnel or representative of the; 

Failure to observe any of the above responsibilities shall be at the risk of the 

Bidder concerned. 

6.3. The Bidder, by the act of submitting its bid, shall be deemed to have inspected 

the site, determined the general characteristics of the contract works and the 

conditions for this Project and examine all instructions, forms, terms, and 

project requirements in the Bidding Documents.   

6.4. It shall be the sole responsibility of the prospective bidder to determine and to 

satisfy itself by such means as it considers necessary or desirable as to all 

matters pertaining to this Project, including: (a) the location and the nature of 

the contract, project, or work; (b) climatic conditions; (c) transportation 

facilities; (c) nature and condition of the terrain, geological conditions at the site 

communication facilities, requirements, location and availability of 

construction aggregates and other materials, labor, water, electric power and 

access roads; and (d) other factors that may affect the cost, duration and 

execution or implementation of the contract, project, or work. 

6.5. The Procuring Entity shall not assume any responsibility regarding erroneous 

interpretations or conclusions by the prospective or eligible bidder out of the 

data furnished by the procuring entity.  However, the Procuring Entity shall 

ensure that all information in the Bidding Documents, including 

supplemental/bid bulletins issued are correct and consistent. 

6.6. Before submitting their bids, the Bidders are deemed to have become familiar 

with all existing laws, decrees, ordinances, acts and regulations of the 

Philippines which may affect the contract in any way. 

6.7. The Bidder shall bear all costs associated with the preparation and submission 

of his bid, and the Procuring Entity will in no case be responsible or liable for 

those costs, regardless of the conduct or outcome of the bidding process.  

6.8. The Bidder should note that the Procuring Entity will accept bids only from 

those that have paid the applicable fee for the Bidding Documents at the office 

indicated in the Invitation to Bid.  

7. Origin of Goods and Services 

There is no restriction on the origin of Goods, or Contracting of Works or Services 

other than those prohibited by a decision of the United Nations Security Council taken 

under Chapter VII of the Charter of the United Nations. 
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8. Subcontracts 

8.1. Unless otherwise specified in the BDS, the Bidder may subcontract portions of 

the Works to an extent as may be approved by the Procuring Entity and stated 

in the BDS. However, subcontracting of any portion shall not relieve the Bidder 

from any liability or obligation that may arise from the contract for this Project. 

8.2. Subcontractors must submit the documentary requirements under ITB Clause 

12 and comply with the eligibility criteria specified in the BDS. In the event that 

any subcontractor is found by the Procuring Entity to be ineligible, the 

subcontracting of such portion of the Works shall be disallowed.   

8.3. The Bidder may identify the subcontractor to whom a portion of the Works will 

be subcontracted at any stage of the bidding process or during contract 

implementation.   If the Bidder opts to disclose the name of the subcontractor 

during bid submission, the Bidder shall include the required documents as part 

of the technical component of its bid. 

B. Contents of Bidding Documents 

9. Pre-Bid Conference 

9.1. (a)  If so specified in the BDS, a pre-bid conference shall be held at the venue 

and on the date indicated therein, to clarify and address the Bidders’ questions 

on the technical and financial components of this Project.  

(b) The pre-bid conference shall be held at least twelve (12) calendar days 

before the deadline for the submission of and receipt of bids, but not earlier than 

seven (7) calendar days from the posting of the Invitation to Bid/Bidding 

Documents in the PhilGEPS website. If the Procuring Entity determines that, 

by reason of the method, nature, or complexity of the contract to be bid, or when 

international participation will be more advantageous to the GoP, a longer 

period for the preparation of bids is necessary, the pre-bid conference shall be 

held at least thirty (30) calendar days before the deadline for the submission and 

receipt of bids, as specified in the BDS. 

9.2. Bidders are encouraged to attend the pre-bid conference to  ensure that they 

fully understand the Procuring Entity’s requirements.  Non-attendance of the 

Bidder will in no way prejudice its bid; however, the Bidder is expected to know 

the changes and/or amendments to the Bidding Documents as recorded in the 

minutes of the pre-bid conference and the Supplemental/Bid Bulletin. The 

minutes of the pre-bid conference shall be recorded and prepared not later than 

five (5) calendar days after the pre-bid conference. The minutes shall be made 

available to prospective bidders not later than five (5) days upon written request.  

9.3. Decisions of the BAC amending any provision of the bidding documents shall 

be issued in writing through a Supplemental/Bid Bulletin at least seven (7) 

calendar days before the deadline for the submission and receipt of bids.  

10. Clarification and Amendment of Bidding Documents 
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10.1. Prospective bidders may request for clarification(s) on and/or interpretation of 

any part of the Bidding Documents. Such a request must be in writing and 

submitted to the Procuring Entity at the address indicated in the BDS at least 

ten (10) calendar days before the deadline set for the submission and receipt of 

Bids.   

10.2. The BAC shall respond to the said request by issuing a Supplemental/Bid 

Bulletin, to be made available to all those who have properly secured the 

Bidding Documents, at least seven (7) calendar days before the deadline for the 

submission and receipt of Bids. 

10.3. Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s 

initiative for purposes of clarifying or modifying any provision of the Bidding 

Documents not later than seven (7) calendar days before the deadline for the 

submission and receipt of Bids.  Any modification to the Bidding Documents 

shall be identified as an amendment.   

10.4. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the 

PhilGEPS and the website of the Procuring Entity concerned, if available, and 

at any conspicuous place in the premises of the Procuring Entity concerned. It 

shall be the responsibility of all Bidders who have properly secured the Bidding 

Documents to inquire and secure Supplemental/Bid Bulletins that may be issued 

by the BAC. However, Bidders who have submitted bids before the issuance of 

the Supplemental/Bid Bulletin must be informed and allowed to modify or 

withdraw their bids in accordance with ITB Clause 23. 

 

C. Preparation of Bids 

11. Language of Bids 

The eligibility requirements or statements, the bids, and all other documents to be 

submitted to the BAC must be in English. If the eligibility requirements or statements, 

the bids, and all other documents submitted to the BAC are in foreign language other 

than English, it must be accompanied by a translation of the documents in English. The 

documents shall be translated by the relevant foreign government agency, the foreign 

government agency authorized to translate documents, or a registered translator in the 

foreign bidder’s country; and shall be authenticated by the appropriate Philippine 

foreign service establishment/post or the equivalent office having jurisdiction over the 

foreign bidder’s affairs in the Philippines. The English translation shall govern, for 

purposes of interpretation of the bid. 

12. Documents Comprising the Bid: Eligibility and Technical 

Components  

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the 

following eligibility and technical documents: 

(a) Eligibility Documents – 
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Class “A” Documents 

(i) PhilGEPS Certificate of Registration and Membership in 

accordance with Section 8.5.2 of the IRR, except for foreign 

bidders participating in the procurement by a Philippine Foreign 

Service Office or Post, which shall submit their eligibility 

documents under Section 23.1 of the IRR, provided, that the 

winning bidder shall register with the PhilGEPS in accordance 

with Section 37.1.4 of the IRR; 

(ii) Statement of all its ongoing government and private contracts, 

including contracts awarded but not yet started, if any, whether 

similar or not similar in nature and complexity to the contract to 

be bid; and 

Statement of the Bidder’s SLCC similar to the contract to be bid, 

in accordance with ITB Clause 5.4. 

The two statements required shall indicate for each contract the 

following: 

(ii.1)  name of the contract; 

(ii.2)  date of the contract; 

(ii.3)  contract duration; 

(ii.4) owner’s name and address; 

(ii.5) nature of work; 

(ii.6)  contractor’s role (whether sole contractor, subcontractor, 

or partner in a JV) and percentage of participation; 

(ii.7)  total contract value at award; 

(ii.8)  date of completion or estimated completion time; 

(ii.9)  total contract value at completion, if applicable; 

(ii.10)  percentages of planned and actual accomplishments, if 

applicable; and 

(ii.11)  value of outstanding works, if applicable. 

The statement of the Bidder’s SLCC shall be supported by the 

Notice of Award and/or Notice to Proceed, Project Owner’s 

Certificate of Final Acceptance issued by the Owner other than 

the Contractor or the Constructors Performance Evaluation 

System (CPES) Final Rating, which must be at least satisfactory. 

In case of contracts with the private sector, an equivalent 

document shall be submitted; 
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(iii) Unless otherwise provided in the BDS, a valid special PCAB 

License in case of joint ventures, and registration for the type and 

cost of the contract for this Project; and  

(iv) NFCC computation in accordance with ITB Clause 5.5. 

Class “B” Documents 

(v) If applicable, Joint Venture Agreement (JVA) in accordance 

with RA 4566. 

(b) Technical Documents –   

(i) Bid security in accordance with ITB Clause 18. If the Bidder 

opts to submit the bid security in the form of:  

(i.1) a bank draft/guarantee or an irrevocable letter of credit 

issued by a foreign bank, it shall be accompanied by a 

confirmation from a Universal or Commercial Bank; or 

(i.2) a surety bond accompanied by a certification coming 

from the Insurance Commission that the surety or 

insurance company is authorized to issue such 

instruments. 

(ii) Project Requirements, which shall include the following: 

(ii.1) Organizational chart for the contract to be bid; 

(ii.2) List of contractor’s personnel (e.g., Project Manager, 

Project Engineers, Materials Engineers, and Foremen), to 

be assigned to the contract to be bid, with their complete 

qualification and experience data. These personnel must 

meet the required minimum years of experience set in the 

BDS; and 

(ii.3) List of contractor’s major equipment units, which are 

owned, leased, and/or under purchase agreements, 

supported by proof of ownership, certification of 

availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case 

may be, which must meet the minimum requirements for 

the contract set in the BDS; and 

(iii) Sworn statement in accordance with Section 25.3 of the IRR of 

RA 9184 and using the form prescribed in Section IX. Bidding 

Forms. 

13. Documents Comprising the Bid: Financial Component 

13.1. The financial component of the bid shall contain the following: 
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(a) Financial Bid Form, which includes bid prices and the bill of quantities, 

in accordance with ITB Clauses 15.1 and 15.3; and 

(b) Any other document related to the financial component of the bid as 

stated in the BDS.  

13.2. (a) Unless otherwise stated in the BDS, all Bids that exceed the ABC shall 

not be accepted. 

(b) Unless otherwise indicated in the BDS, for foreign-funded procurement, 

a ceiling may be applied to bid prices provided the following conditions 

are met:  

(i)   Bidding Documents are obtainable free of charge on a freely 

accessible website.  If payment of Bidding Documents is required 

by the procuring entity, payment could be made upon the 

submission of bids. 

(ii)   The procuring entity has procedures in place to ensure that the ABC 

is based on recent estimates made by the engineer or the 

responsible unit of the procuring entity and that the estimates are 

based on adequate detailed engineering (in the case of 

infrastructure projects) and reflect the quality, supervision and risk 

and inflationary factors, as well as prevailing market prices, 

associated with the types of works or goods to be procured. 

(iii)  The procuring entity has trained cost estimators on estimating 

prices and analyzing bid variances. In the case of infrastructure 

projects, the procuring entity must also have trained quantity 

surveyors. 

(iv)  The procuring entity has established a system to monitor and report 

bid prices relative to ABC and engineer’s/procuring entity’s 

estimate.  

(v)  The procuring entity has established a monitoring and evaluation 

system for contract implementation to provide a feedback on 

actual total costs of goods and works. 

14. Alternative Bids 

14.1. Alternative Bids shall be rejected. For this purpose, alternative bid is an offer 

made by a Bidder in addition or as a substitute to its original bid which may be 

included as part of its original bid or submitted separately therewith for purposes 

of bidding. A bid with options is considered an alternative bid regardless of 

whether said bid proposal is contained in a single envelope or submitted in two 

(2) or more separate bid envelopes. 

14.2. Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings 
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and specifications.  Unless there is a value engineering clause in the BDS, 

alternative bids shall not be accepted. 

14.3. Each Bidder shall submit only one Bid, either individually or as a partner in a 

JV.  A Bidder who submits or participates in more than one bid (other than as a 

subcontractor if a subcontractor is permitted to participate in more than one bid) 

will cause all the proposals with the Bidder’s participation to be disqualified. 

This shall be without prejudice to any applicable criminal, civil and 

administrative penalties that may be imposed upon the persons and entities 

concerned. 

15. Bid Prices 

15.1. The contract shall be for the whole Works, as described in ITB Clause 1.1, 

based on the priced Bill of Quantities submitted by the Bidder. 

15.2. The Bidder shall fill in rates and prices for all items of the Works described in 

the Bill of Quantities.  Bids not addressing or providing all of the required items 

in the Bidding Documents including, where applicable, Bill of Quantities, shall 

be considered non-responsive and, thus, automatically disqualified. In this 

regard, where a required item is provided, but no price is indicated, the same 

shall be considered as non-responsive, but specifying a zero (0) or a  dash (-) 

for the said item would mean that it is being offered for free to the Government, 

except those required by law or regulations to be provided for. 

15.3. All duties, taxes, and other levies payable by the Contractor under the Contract, 

or for any other cause, prior to the deadline for submission of bids, shall be 

included in the rates, prices, and total bid price submitted by the Bidder. 

15.4. All bid prices for the given scope of work in the contract as awarded shall be 

considered as fixed prices, and therefore not subject to price escalation during 

contract implementation, except under extraordinary circumstances as specified 

in GCC Clause 48. Upon the recommendation of the Procuring Entity, price 

escalation may be allowed in extraordinary circumstances as may be determined 

by the National Economic and Development Authority in accordance with the 

Civil Code of the Philippines, and upon approval by the GPPB. Furthermore, in 

cases where the cost of the awarded contract is affected by any applicable new 

laws, ordinances, regulations, or other acts of the GoP, promulgated after the 

date of bid opening, a contract price adjustment shall be made or appropriate 

relief shall be applied on a no loss-no gain basis. 

16. Bid Currencies 

16.1. All bid prices shall be quoted in Philippine Pesos unless otherwise provided in 

the BDS. However, for purposes of bid evaluation, bids denominated in foreign 

currencies shall be converted to Philippine currency based on the exchange rate 

prevailing on the day of the Bid Opening. 

16.2. If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for 

purposes of bid evaluation and comparing the bid prices will convert the 

amounts in various currencies in which the bid price is expressed to Philippine 
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Pesos at the exchange rate as published in the Bangko Sentral ng Pilipinas 

(BSP) reference rate bulletin on the day of the bid opening. 

16.3. Unless otherwise specified in the BDS, payment of the contract price shall be 

made in Philippine Pesos. 

17. Bid Validity 

17.1. Bids shall remain valid for the period specified in the BDS which shall not 

exceed one hundred twenty (120) calendar days from the date of the opening of 

bids. 

17.2. In exceptional circumstances, prior to the expiration of the bid validity period, 

the Procuring Entity may request Bidders to extend the period of validity of 

their bids. The request and the responses shall be made in writing. The bid 

security described in ITB Clause 18 should also be extended corresponding to 

the extension of the bid validity period at the least. A Bidder may refuse the 

request without forfeiting its bid security, but his bid shall no longer be 

considered for further evaluation and award. A Bidder granting the request shall 

not be required or permitted to modify its bid. 

18. Bid Security  

18.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 

in an amount stated in the BDS, which shall be not less than the percentage of 

the ABC in accordance with the following schedule: 

Form of Bid Security 

Amount of Bid Security 

(Not less than the  Percentage of 

the ABC) 

(a) Cash or cashier’s/manager’s 

check issued by a Universal or 

Commercial Bank. 

 

For biddings conducted by LGUs, 

the cashier’s/manager’s check 

may be issued by other banks 

certified by the BSP as authorized 

to issue such financial instrument. 

 Two percent (2%) 

(b) Bank draft/guarantee or 

irrevocable letter of credit issued 

by a Universal or Commercial 

Bank: Provided, however, that it 

shall be confirmed or 

authenticated by a Universal or 

Commercial Bank, if issued by a 

foreign bank. 
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For biddings conducted by LGUs, 

the Bank Draft/ Guarantee, or 

irrevocable letter of credit may be 

issued by other banks certified by 

the BSP as authorized to issue 

such financial instrument. 

 

(c) Surety bond callable upon 

demand issued by a surety or 

insurance company duly certified 

by the Insurance Commission as 

authorized to issue such security; 

Five percent (5%) 

The Bid Securing Declaration mentioned above is an undertaking which states, 

among others, that the Bidder shall enter into contract with the procuring entity 

and furnish the performance security required under ITB Clause 32.2, within 

ten (10) calendar days from receipt of the Notice of Award, and commits to pay 

the corresponding amount as fine, and be suspended for a period of time from 

being qualified to participate in any government procurement activity in the 

event it violates any of the conditions stated therein as provided in the guidelines 

issued by the GPPB. 

18.2. The bid security should be valid for the period specified in the BDS.  Any bid 

not accompanied by an acceptable bid security shall be rejected by the Procuring 

Entity as non-responsive.   

18.3. No bid securities shall be returned to Bidders after the opening of bids and 

before contract signing, except to those that failed or declared as post-

disqualified, upon submission of a written waiver of their right to file a request 

for reconsideration and/or protest, or lapse of the reglementary period without 

having filed a request for reconsideration or protest.  Without prejudice on its 

forfeiture, Bid Securities shall be returned only after the Bidder with the Lowest 

Calculated Responsive Bid (LCRB) has signed the contract and furnished the 

Performance Security, but in no case later than the expiration of the Bid Security 

validity period indicated in ITB Clause 18.2. 

18.4. Upon signing and execution of the contract, pursuant to ITB Clause 31, and the 

posting of the performance security, pursuant to ITB Clause 32, the successful 

Bidder’s Bid Security will be discharged, but in no case later than the Bid 

Security validity period as indicated in ITB Clause 18.2. 

18.5. The bid security may be forfeited: 

(a) if a Bidder: 

(i) withdraws its bid during the period of bid validity specified in 

ITB Clause 17; 

(ii) does not accept the correction of errors pursuant to ITB Clause 

27.3(b); 
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(iii) has a finding against the veracity of the required documents 

submitted in accordance with ITB Clause 28.2; 

(iv) submission of eligibility requirements containing false 

information or falsified documents; 

(v) submission of bids that contain false information or falsified 

documents, or the concealment of such information in the bids 

in order to influence the outcome of eligibility screening or any 

other stage of the public bidding; 

(vi) allowing the use of one’s name, or using the name of another for 

purposes of public bidding; 

(vii) withdrawal of a bid, or refusal to accept an award, or enter into 

contract with the Government without justifiable cause, after the 

Bidder had been adjudged as having submitted the LCRB; 

(viii) refusal or failure to post the required performance security 

within the prescribed time; 

(ix) refusal to clarify or validate in writing its bid during post-

qualification within a period of seven (7) calendar days from 

receipt of the request for clarification; 

(x) any documented attempt by a Bidder to unduly influence the 

outcome of the bidding in his favor; 

(xi) failure of the potential joint venture partners to enter into the 

joint venture after the bid is declared successful; or 

(xii) all other acts that tend to defeat the purpose of the competitive 

bidding, such as habitually withdrawing from bidding, 

submitting late Bids or patently insufficient bid, for at least three 

(3) times within a year, except for valid reasons. 

(b) if the successful Bidder: 

(i) fails to sign the contract in accordance with ITB Clause 31; 

(ii) fails to furnish performance security in accordance with ITB 

Clause 32. 

19. Format and Signing of Bids  

19.1 Bidders shall submit their bids through their duly authorized representative 

using the appropriate forms provided in Section IX. Bidding Forms on or before 

the deadline specified in the ITB Clause 21 in two (2) separate sealed bid 

envelopes, and which shall be submitted simultaneously. The first shall contain 

the technical component of the bid, including the eligibility requirements under 

ITB Clause 12.1, and the second shall contain the financial component of the 

bid. This shall also be observed for each lot in the case of lot procurement. 
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19.2  Forms as mentioned in ITB Clause 19.1 must be completed without any 

alterations to their format, and no substitute form shall be accepted. All blank 

spaces shall be filled in with the information requested. 

19.3  The Bidder shall prepare and submit an original of the first and second 

envelopes as described in ITB Clauses 12 and 13.  In addition, the Bidder shall 

submit copies of the first and second envelopes.  In the event of any discrepancy 

between the original and the copies, the original shall prevail. 

19.4  Each and every page of the Bid Form, including the Bill of Quantities, under 

Section IX hereof, shall be signed by the duly authorized representative/s of the 

Bidder. Failure to do so shall be a ground for the rejection of the bid. 

19.5 Any interlineations, erasures, or overwriting shall be valid only if they are 

signed or initialed by the duly authorized representative/s of the Bidder.  

20. Sealing and Marking of Bids 

20.1. Bidders shall enclose their original eligibility and technical documents 

described in ITB Clause 12, in one sealed envelope marked “ORIGINAL - 

TECHNICAL COMPONENT,” and the original of their financial component 

in another sealed envelope marked “ORIGINAL - FINANCIAL 

COMPONENT,” sealing them all in an outer envelope marked “ORIGINAL 

BID.”  

20.2. Each copy of the first and second envelopes shall be similarly sealed duly 

marking the inner envelopes as “COPY NO. ___ - TECHNICAL 

COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT” and the 

outer envelope as “COPY NO. ___,” respectively.  These envelopes containing 

the original and the copies shall then be enclosed in one single envelope.  

20.3. The original and the number of copies of the bid as indicated in the BDS shall 

be typed or written in ink and shall be signed by the Bidder or its duly authorized 

representative/s.   

20.4. All envelopes shall: 

(a) contain the name of the contract to be bid in capital letters; 

(b) bear the name and address of the Bidder in capital letters; 

(c) be addressed to the Procuring Entity’s BAC in accordance with ITB 

Clause 20.1; 

(d) bear the specific identification of this bidding process indicated in the 

ITB Clause 1.2; and 

(e) bear a warning “DO NOT OPEN BEFORE…” the date and time for the 

opening of bids, in accordance with ITB Clause 21. 

20.5. Bid envelopes that are not properly sealed and marked, as required in the 

bidding documents, shall not be rejected, but the Bidder or its duly authorized 
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representative shall acknowledge such condition of the bid as submitted. The 

BAC or the Procuring Entity shall assume no responsibility for the 

misplacement of the contents of the improperly sealed or marked bid, or for its 

premature opening.  

D. Submission and Opening of Bids 

21. Deadline for Submission of Bids 

Bids must be received by the Procuring Entity’s BAC at the address and on or before 

the date and time indicated in the BDS. 

22. Late Bids 

Any bid submitted after the deadline for submission and receipt of bids prescribed by 

the Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall not 

be accepted by the Procuring Entity. The BAC shall record in the minutes of Bid 

Submission and Opening, the Bidder’s name, its representative and the time the late bid 

was submitted. 

23. Modification and Withdrawal of Bids 

23.1. The Bidder may modify its bid after it has been submitted; provided that the 

modification is received by the Procuring Entity prior to the deadline prescribed 

for submission and receipt of bids. The Bidder shall not be allowed to retrieve 

its original bid, but shall be allowed to submit another bid equally sealed and 

properly identified in accordance with Clause 20, linked to its original bid 

marked as “TECHNICAL MODIFICATION” or “FINANCIAL 

MODIFICATION” and stamped “received” by the BAC. Bid modifications 

received after the applicable deadline shall not be considered and shall be 

returned to the Bidder unopened.   

23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has been 

submitted, for valid and justifiable reason; provided that the Letter of 

Withdrawal is received by the Procuring Entity prior to the deadline prescribed 

for submission and receipt of bids. The Letter of Withdrawal must be executed 

by the authorized representative of the Bidder identified in the Omnibus Sworn 

Statement, a copy of which should be attached to the letter. 

23.3. Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be 

returned unopened to the Bidders. A Bidder, who has acquired the bidding 

documents may also express its intention not to participate in the bidding 

through a letter which should reach and be stamped by the BAC before the 

deadline for submission and receipt of bids. A Bidder that withdraws its bid 

shall not be permitted to submit another bid, directly or indirectly, for the same 

contract. 

23.4. No bid may be modified after the deadline for submission of bids. No bid may 

be withdrawn in the interval between the deadline for submission of bids and 

the expiration of the period of bid validity specified by the Bidder on the 

Financial Bid Form.  Withdrawal of a bid during this interval shall result in the 
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forfeiture of the Bidder’s bid security, pursuant to ITB Clause 18.5, and the 

imposition of administrative, civil, and criminal sanctions as prescribed by RA 

9184 and its IRR. 

24. Opening and Preliminary Examination of Bids  

24.1. The BAC shall open the Bids in public, immediately after the deadline for the 

submission and receipt of bids in public, as specified in the BDS. In case the 

Bids cannot be opened as scheduled due to justifiable reasons, the BAC shall 

take custody of the Bids submitted and reschedule the opening of Bids on the 

next working day or at the soonest possible time through the issuance of a Notice 

of Postponement to be posted in the PhilGEPS website and the website of the 

Procuring Entity concerned.  

24.2. Unless otherwise specified in the BDS, the BAC shall open the first bid 

envelopes and determine each Bidder’s compliance with the documents 

prescribed in ITB Clause 12, using a non-discretionary “pass/fail” criterion. If 

a Bidder submits the required document, it shall be rated “passed” for that 

particular requirement. In this regard, bids that fail to include any requirement 

or are incomplete or patently insufficient shall be considered as “failed”. 

Otherwise, the BAC shall rate the said first bid envelope as “passed”. 

24.3. Unless otherwise specified in the BDS, immediately after determining 

compliance with the requirements in the first envelope, the BAC shall forthwith 

open the second bid envelope of each remaining eligible Bidder whose first bid 

envelope was rated “passed.” The second envelope of each complying Bidder 

shall be opened within the same day. In case one or more of the requirements in 

the second envelope of a particular bid is missing, incomplete or patently 

insufficient, and/or if the submitted total bid price exceeds the ABC unless 

otherwise provided in ITB Clause 13.2, the BAC shall rate the bid concerned 

as “failed.” Only bids that are determined to contain all the bid requirements for 

both components shall be rated “passed” and shall immediately be considered 

for evaluation and comparison. 

24.4. Letters of Withdrawal shall be read out and recorded during bid opening, and 

the envelope containing the corresponding withdrawn bid shall be returned to 

the Bidder unopened. 

24.5. All members of the BAC who are present during bid opening shall initial every 

page of the original copies of all bids received and opened. 

24.6. In the case of an eligible foreign bidder as described in ITB Clause 5, the 

following Class “A” Documents may be substituted with the appropriate 

equivalent documents, if any, issued by the country of the foreign bidder 

concerned, which shall likewise be uploaded and maintained in the PhilGEPS 

in accordance with Section 8.5.2 of the IRR.: 

a) Registration certificate from the Securities and Exchange Commission 

(SEC), Department of Trade and Industry (DTI) for sole proprietorship, or 

CDA for cooperatives; 
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b) Mayor’s/Business permit issued by the local government where the 

principal place of business of the Bidder is located; and 

c) Audited Financial Statements showing, among others, the prospective 

Bidder’s total and current assets and liabilities stamped “received” by the 

Bureau of Internal Revenue or its duly accredited and authorized 

institutions, for the preceding calendar year which should not be earlier than 

two years from the date of bid submission. 

24.7. Each partner of a joint venture agreement shall likewise submit the document 

required in ITB Clause 12.1(a)(i). Submission of documents required under 

ITB Clauses 12.1(a)(ii) to 12.1(a)(iv) by any of the joint venture partners 

constitutes compliance. 

24.8. The Procuring Entity shall prepare the minutes of the proceedings of the bid 

opening that shall include,  as a minimum: (a) names of Bidders, their bid price 

(per lot, if applicable, and/or including discount, if any), bid security, findings 

of preliminary examination, and whether there is a withdrawal or modification; 

and (b) attendance sheet. The BAC members shall sign the abstract of bids as 

read.  

24.8.  The Bidders or their duly authorized representatives may attend the opening of 

bids. The BAC shall ensure the integrity, security, and confidentiality of all 

submitted bids. The Abstract of Bids as read and the minutes of the Bid Opening 

shall be made available to the public upon written request and payment of a 

specified fee to recover cost of materials. 

24.9 To ensure transparency and accurate representation of the bid submission, the 

BAC Secretariat shall notify in  writing all Bidders whose bids it has received 

through its PhilGEPS-registered physical address or official e-mail address. The 

notice shall be issued within seven (7) calendar days from the date of the bid 

opening. 

E. Evaluation and Comparison of Bids 

25. Process to be Confidential  

25.1. Members of the BAC, including its staff and personnel, as well as its Secretariat 

and TWG, are prohibited from making or accepting any kind of communication 

with any Bidder regarding the evaluation of their bids until the issuance of the 

Notice of Award, unless otherwise allowed in the case of ITB Clause 26.   

25.2. Any effort by a Bidder to influence the Procuring Entity in the Procuring 

Entity’s decision in respect of bid evaluation, bid comparison or contract award 

will result in the rejection of the Bidder’s bid. 

26. Clarification of Bids  

To assist in the evaluation, comparison and post-qualification of the bids, the Procuring 

Entity may ask in writing any Bidder for a clarification of its bid.  All responses to 

requests for clarification shall be in writing. Any clarification submitted by a Bidder in 
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respect to its bid and that is not in response to a request by the Procuring Entity shall 

not be considered  

27. Detailed Evaluation and Comparison of Bids  

27.1. The Procuring Entity will undertake the detailed evaluation and comparison of 

Bids which have passed the opening and preliminary examination of Bids, 

pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid. 

27.2. The Lowest Calculated Bid shall be determined in two steps: 

(a) The detailed evaluation of the financial component of the bids, to 

establish the correct calculated prices of the bids; and 

(b) The ranking of the total bid prices as so calculated from the lowest to 

highest. The bid with the lowest price shall be identified as the Lowest 

Calculated Bid. 

27.3. The Procuring Entity's BAC shall immediately conduct a detailed evaluation of 

all bids rated “passed,” using non-discretionary “pass/fail” criterion. The BAC 

shall consider the following in the evaluation of bids:  

(a) Completeness of the bid. Unless the BDS allows partial bids, bids  not 

addressing or providing all of the required items in the Schedule of 

Requirements including, where applicable, bill of quantities, shall be 

considered non-responsive and, thus, automatically disqualified. In this 

regard, where a required item is provided, but no price is indicated, the 

same shall be considered as non-responsive, but specifying a zero (0) or 

a dash (-) for the said item would mean that it is being offered for free 

to the Procuring Entity, except those required by law or regulations to 

be provided for; and 

(b) Arithmetical corrections. Consider computational errors and omissions 

to enable proper comparison of all eligible bids.  It may also consider 

bid modifications. Any adjustment shall be calculated in monetary terms 

to determine the calculated prices. 

27.4. Based on the detailed evaluation of bids, those that comply with the above-

mentioned requirements shall be ranked in the ascending order of their total 

calculated bid prices, as evaluated and corrected for computational errors, 

discounts and other modifications, to identify the Lowest Calculated Bid.  Total 

calculated bid prices, as evaluated and corrected for computational errors, 

discounts and other modifications, which exceed the ABC shall not be 

considered, unless otherwise indicated in the BDS. 

27.5. The Procuring Entity’s evaluation of bids shall be based on the bid price quoted 

in the Bid Form, which includes the Bill of Quantities. 

27.6. Bids shall be evaluated on an equal footing to ensure fair competition.  For this 

purpose, all Bidders shall be required to include in their bids the cost of all taxes, 

such as, but not limited to, value added tax (VAT), income tax, local taxes, and 
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other fiscal levies and duties which shall be itemized in the bid form and 

reflected in the detailed estimates.  Such bids, including said taxes, shall be the 

basis for bid evaluation and comparison.  

27.7. If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individual 

lots or for any combination thereof, provided that all Bids and combinations of 

Bids shall be received by the same deadline and opened and evaluated 

simultaneously so as to determine the bid or combination of bids offering the 

lowest calculated cost to the Procuring Entity. Bid prices quoted shall 

correspond to all of the requirements specified for each lot. Bid Security as 

required by ITB Clause 18 shall be submitted for each contract (lot) separately. 

The basis for evaluation of lots is specified in BDS Clause 27.3. 

28. Post Qualification  

28.1. The BAC shall determine to its satisfaction whether the Bidder that is evaluated 

as having submitted the Lowest Calculated Bid complies with and is responsive 

to all the requirements and conditions specified in ITB Clauses 5, 12, and 13.  

28.2. Within a non-extendible period of five (5) calendar days from receipt by the 

Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid, 

the Bidder shall submit its latest income and business tax returns filed and paid 

through the BIR Electronic Filing and Payment System (eFPS) and other 

appropriate licenses and permits required by law and stated in the BDS.  

Failure to submit any of the post-qualification requirements on time, or a finding 

against the veracity thereof, shall disqualify the Bidder for award.  Provided in 

the event that a finding against the veracity of any of the documents submitted 

is made, it shall cause the forfeiture of the bid security in accordance with 

Section 69 of the IRR of RA 9184. 

28.3. The determination shall be based upon an examination of the documentary 

evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses 12 

and 13, as well as other information as the Procuring Entity deems necessary 

and appropriate, using a non-discretionary “pass/fail” criterion, which shall be 

completed within a period of twelve (12) calendar days. 

28.4. If the BAC determines that the Bidder with the Lowest Calculated Bid passes 

all the criteria for post-qualification, it shall declare the said bid as the LCRB, 

and recommend to the HoPE the award of contract to the said Bidder at its 

submitted price or its calculated bid price, whichever is lower, subject to ITB 

Clause 30.3. 

28.5. A negative determination shall result in rejection of the Bidder’s bid, in which 

event the Procuring Entity shall proceed to the next Lowest Calculated Bid, with 

a fresh period to make a similar determination of that Bidder’s capabilities to 

perform satisfactorily. If the second Bidder, however, fails the post 

qualification, the procedure for post qualification shall be repeated for the 

Bidder with the next Lowest Calculated Bid, and so on until the LCRB is 

determined for recommendation of contract award. 
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28.6. Within a period not exceeding fifteen (15) calendar days from the determination 

by the BAC of the LCRB and the recommendation to award the contract, the 

HoPE or his duly authorized representative shall approve or disapprove the said 

recommendation.  

28.7. In the event of disapproval, which shall be based on valid, reasonable, and 

justifiable grounds as provided for under Section 41 of the IRR of RA 9184, the 

HoPE shall notify the BAC and the Bidder in writing of such decision and the 

grounds for it. When applicable, the BAC shall conduct a post-qualification of 

the Bidder with the next Lowest Calculated Bid. A request for reconsideration 

may be filed by the Bidder with the HoPE in accordance with Section 37.1.3 of 

the IRR of RA 9184. 

29. Reservation Clause 

29.1. Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring 

Entity concerned reserves the right to review its qualifications at any stage of 

the procurement process if it has reasonable grounds to believe that a 

misrepresentation has been made by the said Bidder, or that there has been a 

change in the Bidder’s capability to undertake the project from the time it 

submitted its eligibility requirements.  Should such review uncover any 

misrepresentation made in the eligibility and bidding requirements, statements 

or documents, or any changes in the situation of the Bidder which will affect its 

capability to undertake the project so that it fails the preset eligibility or bid 

evaluation criteria, the Procuring Entity shall consider the said Bidder as 

ineligible and shall disqualify it from submitting a bid or from obtaining an 

award or contract. 

29.2. Based on the following grounds, the Procuring Entity reserves the right to reject 

any and all Bids, declare a Failure of Bidding at any time prior to the contract 

award, or not to award the contract, without thereby incurring any liability, and 

make no assurance that a contract shall be entered into as a result of the bidding:  

(a) If there is prima facie evidence of collusion between appropriate public 

officers or employees of the Procuring Entity, or between the BAC and 

any of the Bidders, or if the collusion is between or among the Bidders 

themselves, or between a Bidder and a third party, including any act 

which restricts, suppresses or nullifies or tends to restrict, suppress or 

nullify competition; 

(b) If the Procuring Entity’s BAC is found to have failed in  following the 

prescribed bidding procedures; or 

(c) For any justifiable and reasonable ground where the award of the 

contract will not redound to the benefit of the GOP as follows:  

(i) If the physical and economic conditions have significantly 

changed so as to render the project no longer economically, 

financially or technically feasible as determined by the HoPE;  
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(ii) If the project is no longer necessary as determined by the HoPE; 

and  

(iii) If the source of funds for the project has been withheld or 

reduced through no fault of the Procuring Entity. 

29.3. In addition, the Procuring Entity may likewise declare a failure of bidding when: 

(a) No bids are received; 

(b) All prospective Bidders are declared ineligible;  

(c) All bids fail to comply with all the bid requirements, fail post-

qualification; or 

(d) The Bidder with the LCRB refuses, without justifiable cause, to accept 

the award of contract, and no award is made in accordance with Section 

40 of the IRR of RA 9184. 

F. Award of Contract 

30. Contract Award  

30.1. Subject to ITB Clause 28, the HoPE or its duly authorized representative shall 

award the contract to the Bidder whose bid has been determined to be the LCRB. 

30.2. Prior to the expiration of the period of bid validity, the Procuring Entity shall 

notify the successful Bidder in writing that its bid has been accepted, through a 

Notice of Award duly received by the Bidder or its representative personally or 

by registered mail or electronically, receipt of which must be confirmed in 

writing within two (2) days by the Bidder with the LCRB and submitted 

personally or sent by registered mail or electronically to the Procuring Entity. 

30.3. Notwithstanding the issuance of the Notice of Award, award of contract shall 

be subject to the following conditions: 

(a) Submission of the following documents within ten (10) calendar days 

from receipt of the Notice of Award: 

(i) In the case of procurement by a Philippine Foreign Service 

Office or Post, the PhilGEPS Registration Number of the 

winning foreign Bidder; or 

(ii) Valid PCAB license and registration for the type and cost of the 

contract to be bid for foreign bidders when the Treaty or 

International or Executive Agreement expressly allows 

submission of the PCAB license and registration for the type and 

cost of the contract to be bid as a pre-condition to the Award;  

(b) Posting of the performance security in accordance with ITB Clause 32; 

(c) Signing of the contract as provided in ITB Clause 31; and 
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(d) Approval by higher authority, if required, as provided in Section 37.3 of 

the IRR of RA 9184.  

31. Signing of the Contract 

31.1. At the same time as the Procuring Entity notifies the successful Bidder that its 

bid has been accepted, the Procuring Entity shall send the Contract Form to the 

Bidder, which Contract has been provided in the Bidding Documents, 

incorporating therein all agreements between the parties. 

31.2. Within ten (10) calendar days from receipt of the Notice of Award, the 

successful Bidder shall post the required performance security, sign and date 

the contract and return it to the Procuring Entity. 

31.3. The Procuring Entity shall enter into contract with the successful Bidder within 

the same ten (10) calendar day period provided that all the documentary 

requirements are complied with. 

31.4. The following documents shall form part of the contract: 

(a) Contract Agreement; 

(b) Bidding Documents; 

(c) Winning Bidder’s bid, including the Technical and Financial Proposals, 

and all other documents/statements submitted (e.g., Bidder’s response 

to request for clarifications on the bid), including corrections to the bid, 

if any, resulting from the Procuring Entity’s bid evaluation; 

(d) Performance Security; 

(e) Notice of Award of Contract; and 

(f) Other contract documents that may be required by existing laws and/or 

specified in the BDS. 

32. Performance Security  

32.1. To guarantee the faithful performance by the winning Bidder of its obligations 

under the contract, it shall post a performance security within a maximum period 

of ten (10) calendar days from the receipt of the Notice of Award from the 

Procuring Entity and in no case later than the signing of the contract. 

32.2. The Performance Security shall be denominated in Philippine Pesos and posted 

in favor of the Procuring Entity in an amount not less than the percentage of the 

total contract price in accordance with the following schedule: 

Form of Performance Security 

Amount of Performance Security 

(Not less than the Percentage of the 

Total Contract Price) 
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(a) Cash or cashier’s/manager’s 

check issued by a Universal or 

Commercial Bank. 

 

For biddings conducted by the 

LGUs, the Cashier’s/Manager’s 

Check may be issued by other 

banks certified by the BSP as 

authorized to issue such 

financial instrument. 

 

Ten percent (10%) 

(b) Bank draft/guarantee or 

irrevocable letter of credit issued 

by a Universal or Commercial 

Bank: Provided, however, that it 

shall be confirmed or 

authenticated by a Universal or 

Commercial Bank, if issued by a 

foreign bank. 

 

For biddings conducted by the 

LGUs, Bank Draft/Guarantee, 

or Irrevocable Letter of Credit 

may be issued by other banks 

certified by the BSP as 

authorized to issue such 

financial instrument. 

(c) Surety bond callable upon 

demand issued by a surety or 

insurance company duly 

certified by the Insurance 

Commission as authorized to 

issue such security. 

 

Thirty percent (30%) 

32.3. Failure of the successful Bidder to comply with the above-mentioned 

requirement shall constitute sufficient ground for the annulment of the award 

and forfeiture of the bid security, in which event the Procuring Entity shall have 

a fresh period to initiate and complete the post qualification of the second 

Lowest Calculated Bid. The procedure shall be repeated until LCRB is 

identified and selected for recommendation of contract award. However if no 

Bidder passed post-qualification, the BAC shall declare the bidding a failure 

and conduct a re-bidding with re-advertisement, if necessary. 

33. Notice to Proceed 

Within seven (7) calendar days from the date of approval of the Contract by the 

appropriate government approving authority, the Procuring Entity shall issue the Notice 

to Proceed (NTP) together with a copy or copies of the approved contract to the 

successful Bidder. All notices called for by the terms of the contract shall be effective 

only at the time of receipt thereof by the successful Bidder.  
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34. Protest Mechanism 

Decision of the procuring entity at any stage of the procurement process may be 

questioned in accordance with Sections 55 of the IRR of RA 9184. 
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Section III. Bid Data Sheet 
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Bid Data Sheet 

ITB Clause 
 

1.1 The Procuring Entity is the Procurement Service.                                                 

1.2  The name of the Contract is CONSTRUCTION OF 3-STOREY 

PHILIPPINE TROPICAL SCIENCE CENTER (PHILTROP), PHASE 

II  

 The identification number of the Contract is PUBLIC BIDDING NO. 19-

301-9 

2 

 

The Funding Source is: 

The Government of the Philippines (GoP) through the General 

Appropriations Act for 2015 for the U.P. Los Baños in the amount of: 

Twenty-Six Million One Hundred Eighty-Two Thousand  Nine Hundred Four 

and 55/100 (Php 26,182,904.55) 

The name of the Project is CONSTRUCTION OF 3-STOREY 

PHILIPPINE TROPICAL SCIENCE CENTER (PHILTROP), PHASE 

II  

3.1 No further instructions. 

5.1 No further instructions. 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1. 

5.4 
For this purpose, similar contracts shall refer to Construction of General 

Building.  

The bidder’s SLCC similar to the contract to be bid should have been 

completed within the last five (5) years prior to the deadline for the 

submission and receipt of bids. 

Adjusted contract price must be supported by the bidder’s computation. 

8.1 Subcontracting is not allowed. 

8.2 Not Applicable. 

9.1 The Procuring Entity will hold a pre-bid conference for this October 03, 

2019; 10:00AM at Procurement Service Conference Room, 2nd Floor PS 

Complex, Cristobal Street, Paco, Manila. 

10.1 

 

The Procuring Entity’s address is: 

 

Procurement Service 

PS Complex, Cristobal Street 

Paco, Manila 
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12.1 No further instructions. 

12.1 (a) (i) 
Valid and Current Certificate of PhilGEPS Registration ( Platinum 

Membership) 

The Valid PhilGEPS Certificate of Registration (Platinum Membership) 

shall reflect the following: 

a. SEC Registration Certificate/DTI Certificate for  Sole 

Proprietorship/Cooperative Development Authority (CDA) 

for Cooperative; 

b. 2019 Mayor’s/Business Permit for 2019  

c. Valid and Updated Tax Clearance; 

d. 2018 Audited Financial Statement stamped received by the 

BIR; and 

           e. Valid and Updated PCAB License: Small  B (General Building) 

 

If any of the listed documents are not updated/valid the bidder should also 

submit together with the PhilGEPS Platinum Certificate of Registration and 

Membership the updated/ valid file.  

12.1 (a) (ii) Bidders shall submit separate statements for a.) largest completed contract 

similar to the contract to be bid and b.) all on-going and awarded contracts 

but not yet started contracts.  

The statement of the Bidder’s SLCC shall be supported by the Notice of 

Award and/or Notice to Proceed, Project Owner’s Certificate of Final 

Acceptance issued by the Owner other than the Contractor or the 

Constructors Performance Evaluation System (CPES) Final Rating, which 

must be at least satisfactory. In case of contracts with the private sector, an 

equivalent document shall be submitted. 

See sample forms under Section IX. Bidding Forms. 

12.1(a)(iii) The required minimum PCAB License is Small B, Category C&D / Special 

PCAB License in case of joint venture.  

12.1(b)(ii.2) 
The minimum number of contractor’s key personnel to be assigned to the 

Contract is as follows:  

Key Personnel Relevant Experience 

Project Manager  5 years General Building 

Licensed Architect 5 years General Building 

 

Licensed Civil Engineer 

 

5 years General Building 

 

Professional Electrical Engineer  5 years General Building 

 

Licensed Sanitary Engineer 5 years General Building 
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Professional Mechanical Engineer 5 years General Building 

 

Construction Safety and Health Officer 5 years General Building 

 

   

See sample forms under Section IX. Bidding Forms. 

 

• Note: Personnel shall submit their respective resumes and 

photocopy of valid Professional Regulation Commission (PRC) 

license for professionals and Certificate/s of Training issued by 

DOLE – accredited training centers and the like for Safety Officer to 

support educational attainment, work experience and professional 

certifications.  
 

12.1(b)(ii.3) The minimum major equipment requirements are the following:                  

                                

Equipment                           Capacity                     Number of Units 

Hydro Pressure         

Testing Equipment 

- 1 

Concrete Mixer 1 bagger 1 

Concrete Vibrator - 1 

Bar Cutter - 1 

Welding Machine - 1 

Electric impact drill - 2 

Electric grinder - 2 

 

 

See sample forms under Section IX. Bidding Forms. 

Electric sander - 2 

Electric chipping gun - 1 

Electric circular saw - 1 

Electric planer - 1 

Electric pressure 

washer 

- 1 

Vacuum cleaner - 1 

Stand-by Genset - 1 

13.1(b) This shall include all of the following documents: 

1) Bid prices in the Bill of Quantities; 

2) Detailed estimates (In the unit price analysis, VAT shall be 12% of 

the sum of Direct Costs & Total Mark-Up);  

3) Summary sheet indicating the unit prices of construction materials, 

labor rates, and equipment rentals used in coming up with the Bid; 

and  

4) Cash flow by quarter or payment schedule. 
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13.2 The ABC is Twenty-Six Million One Hundred Eighty-Two Thousand  Nine 

Hundred Four and 55/100 (Php 26,182,904.55) 

 

Any bid with a financial component exceeding this amount shall not be 

accepted. 

 

In case of a tie among bidders i.e. two or more bidders have been post 

qualified as Lowest Calculated and Responsive Bid, the 

 Procuring Entity will hold a tie-breaking process which shall be non-

discretionary and nondiscriminatory such that the same is based on sheer 

luck or chance. The Procuring Entity may use "draw lots" or similar methods 

of chance in accordance with GPPB Circular 06-2005. 

 

14.2 No further instruction. 

16.1 The bid prices shall be quoted in Philippine Pesos. 

16.3 No further instructions. 

17.1 The Bid shall be valid for One Hundred Twenty (120) Calendar Days from 

the date of opening of bids. 

18.1 The bid security shall be limited in the following forms in accordance with 

the following amount:  

Qty Item/Description 

Amount 
Bid 

Securing 

Declaration 

(Pursuant 

to GPPB 

Resolution 

No. 03-

2012) 

Cash, 

Cashier’s/Manager’s 
Check, Bank 

Draft/Guarantee or 
Irrevocable Letter of 

Credit 

(2%) 

Surety Bond 

callable upon 

demand issued by a 
surety or insurance 

company duly 
certified by the 

Insurance 

Commission 
(5%) 

1 lot 

CONSTRUCTION 

OF 3-STOREY 

PHILIPPINE 

TROPICAL 

SCIENCE 

CENTER 

(PHILTROP), 

PHASE II 

Php 523,658.09 
Php 

1,309,145.23 

Please 

refer to 

Section IX 

Bidding 

Forms 

 

The Bid Security in the form of cashier's/manager's check shall be payable 

to PROCUREMENT SERVICE.  

 

18.2 The Bid Security shall be valid for One Hundred Twenty (120) Calendar 

Days from the date of opening of bids. 
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20.3 Each Bidder shall submit one (1) original and two (2) copies of the first and 

second components of its bid. 

The duplicates- i.e. copies 1 and 2, must include the same documents as that 

of the original set of documents. In case, however, a bidder opts to submit 

cash as bid security, copies 1 and 2 need not contain photocopies of the 

same. 

21 The address for submission of bids is: 

Procurement Service 

Bids and Awards Committee VII 

Secretariat Office 

2nd Floor, PS Complex, RR Road 

Cristobal St., Paco, Manila 

 

The deadline for submission of bids is on October 17 , 2019; 10:00AM.  

24.1 The place of bid opening is: 

 

Procurement Service Conference Room 

2nd Floor, PS Complex, RR Road 

Cristobal St., Paco, Manila 

 

The bid opening will be held immediately after the deadline of submission 

of bids. 

During the opening of bids only the authorized representative shall be 

allowed to assist in the opening of bids. In case the authorized representative 

is not present, any representative of the authorized representative may be 

allowed to assist in the opening of bids provided that a separate written 

authorization from the authorized representative shall be presented for the 

purpose. Provided that the authorized representative is duly authorized to 

issue such further authority and the same is reflected in the Board Resolution 

and/or Secretary's Certificate. 

 

24.2 No further instructions. 

24.3 No further instructions. 

27.3 (a) 
Partial bid is not allowed. The infrastructure project is packaged in a single 

lot and the lot shall not be divided into sub-lots for the purpose of bidding, 

evaluation, and contract award. 

27.3 (b) Bid modification is only allowed in case of arithmetical corrections. 

27.4 No further instructions. 
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28.2 
No other licenses and permits required. 

For purposes of Post-qualification the following document(s) shall be 

required submitted within five (5) calendar days from receipt of notice from 

the BAC: 

1. Proof of Ongoing and Awarded Contracts but not yet started 

contracts as identified in the Statement of All Ongoing Government 

& Private Contracts, which shall include the following: 

(a) Notice to Proceed or equivalent; and/or 

(b) Certificate of accomplishments signed by the Owner or Owner’s 

Project Engineer or in case the project was just awarded or still 

in the mobilization stage, a certification in lieu of the certificate 

of accomplishment signed by the Owner or Owner’s Project 

Engineer should be submitted. 

2. Latest Income Tax Returns for 2018 (BIR Form 1701 or 1702) is 

required; and 

3. Latest Value Added Tax Returns (Forms 2550M and 2550Q) or 

Percentage Tax Returns (Form 2551M) for the last six (6) months; 

4. Valid PhilGEPS Certificate of Registration (Platinum Membership), 

if bidder opted to submit the eligibility documents under the 

Certificate during opening of bids. 

The income tax and business tax returns stated above should have been filed 

through the Electronic Filing and Payment System (EFPS). 

N.B. Documents submitted during post-qualification as part of post-

qualification documents must be certified by the authorized 

representative to be true copy/ies from the original. 

31.4(f) 

 

The following documents shall be submitted by the winning within ten (10) 

calendar days from receipt of the Notice of Award (NOA):  

a) Construction Schedule and S-curve; 

b) Manpower Schedule; 

c) Construction Methods; 

d) Equipment utilization schedule; 

e) Construction Safety and Health Program approved by the 

Department of Labor and Employment, evidence of submission as 

received by DOLE is acceptable). 

     f)   Program Evaluation and Review Technique (PERT)/Critical Path 

           Method (CPM). 
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1. Definitions  

For purposes of this Clause, boldface type is used to identify defined terms. 

1.1. The Arbiter is the person appointed jointly by the Procuring Entity and the 

Contractor to resolve disputes in the first instance, as provided for in GCC 

Clause 21. 

1.2. Bill of Quantities refers to a list of the specific items of the Work and their 

corresponding unit prices, lump sums, and/or provisional sums. 

1.3. The Completion Date is the date of completion of the Works as certified by the 

Procuring Entity’s Representative, in accordance with GCC Clause 49. 

1.4. The Contract is the contract between the Procuring Entity and the Contractor 

to execute, complete, and maintain the Works. 

1.5 The Contract Effectivity Date is the date of signing of the Contract.  However, 

the contractor shall commence execution of the Works on the Start Date as 

defined in GCC Clause 1.28. 

1.6 The Contract Price is the price stated in the Notice of Award and thereafter to 

be paid by the Procuring Entity to the Contractor for the execution of the Works 

in accordance with this Contract 

1.7 Contract Time Extension is the allowable period for the Contractor to 

complete the Works in addition to the original Completion Date stated in this 

Contract. 

1.8  The Contractor is the juridical entity whose proposal has been accepted by the 

Procuring Entity and to whom the Contract to execute the Work was awarded. 

1.9  The Contractor’s Bid is the signed offer or proposal submitted by the 

Contractor to the Procuring Entity in response to the Bidding Documents. 

1.10 Days are calendar days; months are calendar months. 

1.11 Dayworks are varied work inputs subject to payment on a time basis for the 

Contractor’s employees and Equipment, in addition to payments for associated 

Materials and Plant. 

1.12 A Defect is any part of the Works not completed in accordance with the 

Contract. 

1.13  The Defects Liability Certificate is the certificate issued by Procuring Entity’s 

Representative upon correction of defects by the Contractor. 

1.14 The Defects Liability Period is the one year period between contract 

completion and final acceptance within which the Contractor assumes the 

responsibility to undertake the repair of any damage to the Works at his own 

expense. 
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1.15 Drawings are graphical presentations of the Works. They include all 

supplementary details, shop drawings, calculations, and other information 

provided or approved for the execution of this Contract. 

1.16 Equipment refers to all facilities, supplies, appliances, materials or things 

required for the execution and completion of the Work provided by the 

Contractor and which shall not form or are not intended to form part of the 

Permanent Works. 

1.17 The Intended Completion Date refers to the date specified in the SCC when 

the Contractor is expected to have completed the Works.  The Intended 

Completion Date may be revised only by the Procuring Entity’s Representative 

by issuing an extension of time or an acceleration order. 

1.18 Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

1.19 The Notice to Proceed is a written notice issued by the Procuring Entity or the 

Procuring Entity’s Representative to the Contractor requiring the latter to begin 

the commencement of the work not later than a specified or determinable date. 

1.20 Permanent Works are all permanent structures and all other project features 

and facilities required to be constructed and completed in accordance with this 

Contract which shall be delivered to the Procuring Entity and which shall 

remain at the Site after the removal of all Temporary Works. 

1.21 Plant refers to the machinery, apparatus, and the like intended to form an 

integral part of the Permanent Works. 

1.22 The Procuring Entity is the party who employs the Contractor to carry out the 

Works stated in the SCC. 

1.23 The Procuring Entity’s Representative refers to the Head of the Procuring 

Entity or his duly authorized representative, identified in the SCC, who shall be 

responsible for supervising the execution of the Works and administering this 

Contract. 

1.24  The Site is the place provided by the Procuring Entity where the Works shall be 

executed and any other place or places which may be designated in the SCC, or 

notified to the Contractor by the Procuring Entity’s Representative as forming 

part of the Site. 

1.25  Site Investigation Reports are those that were included in the Bidding 

Documents and are factual and interpretative reports about the surface and 

subsurface conditions at the Site. 

1.26  Slippage is a delay in work execution occurring when actual accomplishment 

falls below the target as measured by the difference between the scheduled and 

actual accomplishment of the Work by the Contractor as established from the 

work schedule. This is actually described as a percentage of the whole Works.  
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1.27 Specifications means the description of Works to be done and the qualities of 

materials to be used, the equipment to be installed and the mode of construction. 

1.28  The Start Date, as specified in the SCC, is the date when the Contractor is 

obliged to commence execution of the Works.  It does not necessarily coincide 

with any of the Site Possession Dates.  

1.29  A Subcontractor is any person or organization to whom a part of the Works 

has been subcontracted by the Contractor, as allowed by the Procuring Entity, 

but not any assignee of such person.  

1.30 Temporary Works are works designed, constructed, installed, and removed by 

the Contractor that are needed for construction or installation of the Permanent 

Works. 

1.31 Work(s) refer to the Permanent Works and Temporary Works to be executed 

by the Contractor in accordance with this Contract, including (i) the furnishing 

of all labor, materials, equipment and others incidental, necessary or convenient 

to the complete execution of the Works; (ii) the passing of any tests before 

acceptance by the Procuring Entity’s Representative; (iii) and the carrying out 

of all duties and obligations of the Contractor imposed by this Contract as 

described in the SCC. 

2. Interpretation 

2.1. In interpreting the Conditions of Contract, singular also means plural, male also 

means female or neuter, and the other way around.  Headings have no 

significance.  Words have their normal meaning under the language of this 

Contract unless specifically defined.  The Procuring Entity’s Representative 

will provide instructions clarifying queries about the Conditions of Contract. 

2.2. If sectional completion is specified in the SCC, references in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date 

apply to any Section of the Works (other than references to the Completion Date 

and Intended Completion Date for the whole of the Works). 

2.3. The documents forming this Contract shall be interpreted in the following order 

of priority: 

a) Contract Agreement; 

b) Bid Data Sheet; 

c) Instructions to Bidders; 

d) Addenda to the Bidding Documents; 

e) Special Conditions of Contract; 

f) General Conditions of Contract; 

g) Specifications; 
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h) Bill of Quantities; and 

i) Drawings. 

3. Governing Language and Law 

3.1. This Contract has been executed in the English language, which shall be the 

binding and controlling language for all matters relating to the meaning or 

interpretation of this Contract.  All correspondence and other documents 

pertaining to this Contract which are exchanged by the parties shall be written 

in English. 

3.2. This Contract shall be interpreted in accordance with the laws of the Republic 

of the Philippines. 

4. Communications 

Communications between parties that are referred to in the Conditions shall be effective 

only when in writing.  A notice shall be effective only when it is received by the 

concerned party. 

5. Possession of Site 

5.1. On the date specified in the SCC, the Procuring Entity shall grant the Contractor 

possession of so much of the Site as may be required to enable it to proceed with 

the execution of the Works. If the Contractor suffers delay or incurs cost from 

failure on the part of the Procuring Entity to give possession in accordance with 

the terms of this clause, the Procuring Entity’s Representative shall give the 

Contractor a Contract Time Extension and certify such sum as fair to cover the 

cost incurred, which sum shall be paid by Procuring Entity. 

5.2. If possession of a portion is not given by the date stated in the SCC Clause 5.1, 

the Procuring Entity will be deemed to have delayed the start of the relevant 

activities.  The resulting adjustments in contract time to address such delay shall 

be in accordance with GCC Clause 47. 

5.3. The Contractor shall bear all costs and charges for special or temporary right-

of-way required by it in connection with access to the Site. The Contractor shall 

also provide at his own cost any additional facilities outside the Site required by 

it for purposes of the Works. 

5.4. The Contractor shall allow the Procuring Entity’s Representative and any 

person authorized by the Procuring Entity’s Representative access to the Site 

and to any place where work in connection with this Contract is being carried 

out or is intended to be carried out. 

 

6. The Contractor’s Obligations 
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6.1. The Contractor shall carry out the Works properly and in accordance with this 

Contract. The Contractor shall provide all supervision, labor, Materials, Plant 

and Contractor's Equipment, which may be required. All Materials and Plant on 

Site shall be deemed to be the property of the Procuring Entity. 

6.2. The Contractor shall commence execution of the Works on the Start Date and 

shall carry out the Works in accordance with the Program of Work submitted 

by the Contractor, as updated with the approval of the Procuring Entity’s 

Representative, and complete them by the Intended Completion Date. 

6.3. The Contractor shall be responsible for the safety of all activities on the Site. 

6.4. The Contractor shall carry out all instructions of the Procuring Entity’s 

Representative that comply with the applicable laws where the Site is located. 

6.5. The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel, as referred to in the SCC, to carry out the supervision of the Works. 

The Procuring Entity will approve any proposed replacement of key personnel 

only if their relevant qualifications and abilities are equal to or better than those 

of the personnel listed in the Schedule. 

6.6. If the Procuring Entity’s Representative asks the Contractor to remove a 

member of the Contractor’s staff or work force, for justifiable cause, the 

Contractor shall ensure that the person leaves the Site within seven (7) days and 

has no further connection with the Work in this Contract. 

6.7. During Contract implementation, the Contractor and his subcontractors shall 

abide at all times by all labor laws, including child labor related enactments, and 

other relevant rules. 

6.8. The Contractor shall submit to the Procuring Entity for consent the name and 

particulars of the person authorized to receive instructions on behalf of the 

Contractor. 

6.9. The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities, and the Procuring Entity between the dates given in the 

schedule of other contractors particularly when they shall require access to the 

Site.  The Contractor shall also provide facilities and services for them during 

this period.  The Procuring Entity may modify the schedule of other contractors, 

and shall notify the Contractor of any such modification thereto. 

6.10. Should anything of historical or other interest or of significant value be 

unexpectedly discovered on the Site, it shall be the property of the Procuring 

Entity.  The Contractor shall notify the Procuring Entity’s Representative of 

such discoveries and carry out the Procuring Entity’s Representative’s 

instructions in dealing with them. 

 

7. Performance Security 
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7.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the Contractor shall furnish the performance security in any of the forms 

prescribed in ITB Clause 32.2. 

7.2. The performance security posted in favor of the Procuring Entity shall be 

forfeited in the event it is established that the Contractor is in default in any of 

its obligations under the Contract.  

7.3. The performance security shall remain valid until issuance by the Procuring 

Entity of the Certificate of Final Acceptance. 

7.4. The performance security may be released by the Procuring Entity and returned 

to the Contractor after the issuance of the Certificate of Final Acceptance 

subject to the following conditions: 

(a) There are no pending claims against the Contractor or the surety 

company filed by the Procuring Entity; 

(b) The Contractor has no pending claims for labor and materials filed 

against it; and 

(c) Other terms specified in the SCC. 

7.5. The Contractor shall post an additional performance security following the 

amount and form specified in ITB Clause 32.2 to cover any cumulative increase 

of more than ten percent (10%) over the original value of the contract as a result 

of amendments to order or change orders, extra work orders and supplemental 

agreements, as the case may be.  The Contractor shall cause the extension of the 

validity of the performance security to cover approved contract time extensions. 

7.6. In case of a reduction in the contract value or for partially completed Works 

under the contract which are usable and accepted by the Procuring Entity the 

use of which, in the judgment of the implementing agency or the Procuring 

Entity, will not affect the structural integrity of the entire project, the Procuring 

Entity shall allow a proportional reduction in the original performance security, 

provided that any such reduction is more than ten percent (10%) and that the 

aggregate of such reductions is not more than fifty percent (50%) of the original 

performance security. 

7.7. Unless otherwise indicated in the SCC, the Contractor, by entering into the 

Contract with the Procuring Entity, acknowledges the right of the Procuring 

Entity to institute action pursuant to  Act 3688 against any subcontractor be they 

an individual, firm, partnership, corporation, or association supplying the 

Contractor with labor, materials and/or equipment for the performance of this 

Contract. 

 

8. Subcontracting 
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8.1. Unless otherwise indicated in the SCC, the Contractor cannot subcontract 

Works more than the percentage specified in BDS Clause 8.1. 

8.2. Subcontracting of any portion of the Works does not relieve the Contractor of 

any liability or obligation under this Contract.  The Contractor will be 

responsible for the acts, defaults, and negligence of any subcontractor, its 

agents, servants or workmen as fully as if these were the Contractor’s own acts, 

defaults, or negligence, or those of its agents, servants or workmen. 

8.3. If subcontracting is allowed. The contractor may identify its subcontractor 

during contract implementation stage. Subcontractors disclosed and identified 

during the bidding may be changed during the implementation of this Contract. 

In either case, subcontractors must submit the documentary requirements under 

ITB Clause 12 and comply with the eligibility criteria specified in the BDS. In 

the event that any subcontractor is found by any Procuring Entity to be eligible, 

the subcontracting of such portion of the Works shall be disallowed. 

9. Liquidated Damages 

9.1. The Contractor shall pay liquidated damages to the Procuring Entity for each 

day that the Completion Date is later than the Intended Completion Date.  The 

applicable liquidated damages is at least one-tenth (1/10) of a percent of the cost 

of the unperformed portion for every day of delay.  The total amount of 

liquidated damages shall not exceed ten percent (10%) of the amount of the 

contract.  The Procuring Entity may shall deduct liquidated damages from 

payments due to the Contractor.  Payment of liquidated damages shall not affect 

the Contractor’s liabilities. Once the cumulative amount of liquidated damages 

reaches ten percent (10%) of the amount of this Contract, the Procuring Entity 

may rescind or terminate this Contract, without prejudice to other courses of 

action and remedies available under the circumstances. 

9.2. If the Intended Completion Date is extended after liquidated damages have been 

paid, the Engineer of the Procuring Entity shall correct any overpayment of 

liquidated damages by the Contractor by adjusting the next payment certificate.  

10. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

11. The Procuring Entity, Licenses and Permits 

The Procuring Entity shall, if requested by the Contractor, assist him in applying for 

permits, licenses or approvals, which are required for the Works. 

 

12. Contractor’s Risk and Warranty Security 

12.1. The Contractor shall assume full responsibility for the Works from the time 

project construction commenced up to final acceptance by the Procuring Entity 
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and shall be held responsible for any damage or destruction of the Works except 

those occasioned by force majeure. The Contractor shall be fully responsible 

for the safety, protection, security, and convenience of his personnel, third 

parties, and the public at large, as well as the Works, Equipment, installation, 

and the like to be affected by his construction work.  

12.2. The defects liability period for infrastructure projects shall be one year from 

contract completion up to final acceptance by the Procuring Entity.  During this 

period, the Contractor shall undertake the repair works, at his own expense, of 

any damage to the Works on account of the use of materials of inferior quality 

within ninety (90) days from the time the HoPE has issued an order to undertake 

repair.  In case of failure or refusal to comply with this mandate, the Procuring 

Entity shall undertake such repair works and shall be entitled to full 

reimbursement of expenses incurred therein upon demand. 

12.3. Unless otherwise indicated in the SCC, in case the Contractor fails to comply 

with the preceding paragraph, the Procuring Entity shall forfeit its performance 

security, subject its property(ies) to attachment or garnishment proceedings, and 

perpetually disqualify it from participating in any public bidding. All payables 

of the GoP in his favor shall be offset to recover the costs.  

12.4. After final acceptance of the Works by the Procuring Entity, the Contractor shall 

be held responsible for “Structural Defects,” i.e., major faults/flaws/deficiencies 

in one or more key structural elements of the project which may lead to 

structural  failure of the completed elements or structure, or “Structural 

Failures,” i.e., where one or more key structural elements in an infrastructure 

facility fails or collapses, thereby rendering the facility or part thereof incapable 

of withstanding the design loads, and/or endangering the safety of the users or 

the general public: 

(a) Contractor – Where Structural Defects/Failures arise due to faults 

attributable to improper construction, use of inferior quality/substandard 

materials, and any violation of the contract plans and specifications, the 

contractor shall be held liable; 

(b) Consultants – Where Structural Defects/Failures arise due to faulty 

and/or inadequate design and specifications as well as construction 

supervision, then the consultant who prepared the design or undertook 

construction supervision for the project shall be held liable; 

(c) Procuring Entity’s Representatives/Project Manager/Construction 

Managers and Supervisors – The project owner’s representative(s), 

project manager, construction manager, and supervisor(s) shall be held 

liable in cases where the Structural Defects/Failures are due to his/their 

willful intervention in altering the designs and other specifications; 

negligence or omission in not approving or acting on proposed changes 

to noted defects or deficiencies in the design and/or specifications; and 

the use of substandard construction materials in the project; 

(d) Third Parties - Third Parties shall be held liable in cases where Structural 

Defects/Failures are caused by work undertaken by them such as leaking 
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pipes, diggings or excavations, underground cables and electrical wires, 

underground tunnel, mining shaft and the like, in which case the 

applicable warranty to such structure should be levied to third parties for 

their construction or restoration works. 

(e) Users - In cases where Structural Defects/Failures are due to 

abuse/misuse by the end user of the constructed facility and/or non–

compliance by a user with the technical design limits and/or intended 

purpose of the same, then the user concerned shall be held liable. 

12.5. The warranty against Structural Defects/Failures, except those occasioned on 

force majeure, shall cover the period specified in the SCC reckoned from the 

date of issuance of the Certificate of Final Acceptance by the Procuring Entity.  

12.6. The Contractor shall be required to put up a warranty security in the form of 

cash, bank guarantee, letter of credit, GSIS or surety bond callable on demand, 

in accordance with the following schedule: 

Form of Warranty 

Amount of Warranty Security 

 Not less than the Percentage 

(%) of Total Contract Price 

(a) Cash or letter of credit issued by 

Universal or Commercial bank: 

provided, however, that the letter of 

credit shall be confirmed or 

authenticated by a Universal or 

Commercial bank, if issued by a 

foreign bank 

Five Percent (5%) 

(b) Bank guarantee confirmed by 

Universal or Commercial bank: 

provided, however, that the letter of 

credit shall be confirmed or 

authenticated by a Universal or 

Commercial bank, if issued by a 

foreign bank 

Ten Percent (10%) 

(c) Surety bond callable upon demand 

issued by GSIS or any surety or 

insurance company duly certified by 

the Insurance Commission 

Thirty Percent (30%) 

12.7. The warranty security shall be stated in Philippine Pesos and shall remain 

effective for one year from the date of issuance of the Certificate of Final 

Acceptance by the Procuring Entity, and returned only after the lapse of said 

one year period. 

12.8. In case of structural defects/failure occurring during the applicable warranty 

period provided in GCC Clause 12.5, the Procuring Entity shall undertake the 

necessary restoration or reconstruction works and shall be entitled to full 

reimbursement by the parties found to be liable for expenses incurred therein 

upon demand, without prejudice to the filing of appropriate administrative, civil, 
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and/or criminal charges against the responsible persons as well as the forfeiture 

of the warranty security posted in favor of the Procuring Entity. 

13. Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the Philippines. 

14. Procuring Entity’s Risk 

14.1. From the Start Date until the Certificate of Final Acceptance has been issued, 

the following are risks of the Procuring Entity: 

(a) The risk of personal injury, death, or loss of or damage to property 

(excluding the Works, Plant, Materials, and Equipment), which are due 

to: 

(i) any type of use or occupation of the Site authorized by the 

Procuring Entity after the official acceptance of the works; or 

(ii) negligence, breach of statutory duty, or interference with any 

legal right by the Procuring Entity or by any person employed 

by or contracted to him except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the 

extent that it is due to a fault of the Procuring Entity or in the Procuring 

Entity’s design, or due to war or radioactive contamination directly 

affecting the country where the Works are to be executed. 

15. Insurance 

15.1. The Contractor shall, under his name and at his own expense, obtain and 

maintain, for the duration of this Contract, the following insurance coverage: 

(a) Contractor’s All Risk Insurance; 

(b) Transportation to the project Site of Equipment, Machinery, and 

Supplies owned by the Contractor; 

(c) Personal injury or death of Contractor’s employees; and 

(d) Comprehensive insurance for third party liability to Contractor’s direct 

or indirect act or omission causing damage to third persons. 

15.2. The Contractor shall provide evidence to the Procuring Entity’s Representative 

that the insurances required under this Contract have been effected and shall, 

within a reasonable time, provide copies of the insurance policies to the 

Procuring Entity’s Representative.  Such evidence and such policies shall be 

provided to the Procuring Entity’s through the Procuring Entity’s 

Representative. 
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15.3. The Contractor shall notify the insurers of changes in the nature, extent, or 

program for the execution of the Works and ensure the adequacy of the 

insurances at all times in accordance with the terms of this Contract and shall 

produce to the Procuring Entity’s Representative the insurance policies in force 

including the receipts for payment of the current premiums. 

The above insurance policies shall be obtained from any reputable insurance 

company approved by the Procuring Entity’s Representative. 

15.4. If the Contractor fails to obtain and keep in force the insurances referred to 

herein or any other insurance which he may be required to obtain under the 

terms of this Contract, the Procuring Entity may obtain and keep in force any 

such insurances and pay such premiums as may be necessary for the purpose.  

From time to time, the Procuring Entity may deduct the amount it shall pay for 

said premiums including twenty five percent (25%) therein from any monies 

due, or which may become due, to the Contractor, without prejudice to the 

Procuring Entity exercising its right to impose other sanctions against the 

Contractor pursuant to the provisions of this Contract. 

15.5. In the event the Contractor fails to observe the above safeguards, the Procuring 

Entity may, at the Contractor’s expense, take whatever measure is deemed 

necessary for its protection and that of the Contractor’s personnel and third 

parties, and/or order the interruption of dangerous Works.  In addition, the 

Procuring Entity may refuse to make the payments under GCC Clause 40 until 

the Contractor complies with this Clause. 

15.6. The Contractor shall immediately replace the insurance policy obtained as 

required in this Contract, without need of the Procuring Entity’s demand, with 

a new policy issued by a new insurance company acceptable to the Procuring 

Entity for any of the following grounds: 

(a) The issuer of the insurance policy to be replaced has:  

(i) become bankrupt;  

(ii) been placed under receivership or under a management 

committee;  

(iii) been sued for suspension of payment; or 

(iv) been suspended by the Insurance Commission and its license to 

engage in business or its authority to issue insurance policies 

cancelled; or  

(v) Where reasonable grounds exist that the insurer may not be able, 

fully and promptly, to fulfill its obligation under the insurance 

policy. 

16. Termination for Default of Contractor 
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16.1. The Procuring Entity shall terminate this Contract for default when any of the 

following conditions attend its implementation: 

(i) Due to the Contractor’s fault and while the project is on-going, it has 

incurred negative slippage of fifteen percent (15%) or more in 

accordance with Presidential Decree 1870, regardless of whether or not 

previous warnings and notices have been issued for the Contractor to 

improve his performance; 

(ii) Due to its own fault and after this Contract time has expired, the 

Contractor incurs delay in the completion of the Work after this Contract 

has expired; or 

(iii) The Contractor: 

(i) abandons the contract Works, refuses or fails to comply with a 

valid instruction of the Procuring Entity or fails to proceed 

expeditiously and without delay despite a written notice by the 

Procuring Entity; 

(ii) does not actually have on the project Site the minimum essential 

equipment listed on the bid necessary to prosecute the Works in 

accordance with the approved Program of Work and equipment 

deployment schedule as required for the project; 

(iii) does not execute the Works in accordance with this Contract or 

persistently or flagrantly neglects to carry out its obligations 

under this Contract; 

(iv) neglects or refuses to remove materials or to perform a new 

Work that has been rejected as defective or unsuitable; or 

(v) sub-lets any part of this Contract without approval by the 

Procuring Entity. 

16.2. All materials on the Site, Plant, Works, including Equipment purchased and 

funded under the Contract shall be deemed to be the property of the Procuring 

Entity if this Contract is rescinded because of the Contractor’s default. 

17. Termination for Default of Procuring Entity 

The Contractor may terminate this Contract with the Procuring Entity if the works are 

completely stopped for a continuous period of at least sixty (60) calendar days through 

no fault of its own, due to any of the following reasons: 

(a) Failure of the Procuring Entity to deliver, within a reasonable time, supplies, 

materials, right-of-way, or other items it is obligated to furnish under the terms 

of this Contract; or 

(b) The prosecution of the Work is disrupted by the adverse peace and order 

situation, as certified by the Armed Forces of the Philippines Provincial 

Commander and approved by the Secretary of National Defense. 
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18. Termination for Other Causes 

18.1. The Procuring Entity may terminate this Contract, in whole or in part, at any 

time for its convenience.  The HoPE may terminate this Contract for the 

convenience of the Procuring Entity if he has determined the existence of 

conditions that make Project Implementation economically, financially or 

technically impractical and/or unnecessary, such as, but not limited to, 

fortuitous event(s) or changes in law and National Government policies. 

18.2. The Procuring Entity or the Contractor may terminate this Contract if the other 

party causes a fundamental breach of this Contract. 

18.3. Fundamental breaches of Contract shall include, but shall not be limited to, the 

following: 

(a) The Contractor stops work for twenty eight (28) days when no stoppage 

of work is shown on the current Program of Work and the stoppage has 

not been authorized by the Procuring Entity’s Representative; 

(b) The Procuring Entity’s Representative instructs the Contractor to delay 

the progress of the Works, and the instruction is not withdrawn within 

twenty eight (28) days; 

(c) The Procuring Entity shall terminate this Contract if the Contractor is 

declared bankrupt or insolvent as determined with finality by a court of 

competent jurisdiction.  In this event, termination will be without 

compensation to the Contractor, provided that such termination will not 

prejudice or affect any right of action or remedy which has accrued or 

will accrue thereafter to the Procuring Entity and/or the Contractor.  In 

the case of the Contractor's insolvency, any Contractor's Equipment 

which the Procuring Entity instructs in the notice is to be used until the 

completion of the Works; 

(d) A payment certified by the Procuring Entity’s Representative is not paid 

by the Procuring Entity to the Contractor within eighty four (84) days 

from the date of the Procuring Entity’s Representative’s certificate; 

(e) The Procuring Entity’s Representative gives Notice that failure to 

correct a particular Defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of time 

determined by the Procuring Entity’s Representative; 

(f) The Contractor does not maintain a Security, which is required;  

(g) The Contractor has delayed the completion of the Works by the number 

of days for which the maximum amount of liquidated damages can be 

paid, as defined in the GCC Clause 9; and 

(h) In case it is determined prima facie by the Procuring Entity that the 

Contractor has engaged, before or during the implementation of the 
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contract, in unlawful deeds and behaviors relative to contract acquisition 

and implementation, such as, but not limited to, the following:  

(i) corrupt, fraudulent, collusive, coercive, and obstructive  

practices as defined in ITB Clause 3.1(a), unless otherwise 

specified in the SCC;  

(ii) drawing up or using forged documents;  

(iii) using adulterated materials, means or methods, or engaging in 

production contrary to rules of science or the trade; and  

(iv) any other act analogous to the foregoing. 

18.4. The Funding Source or the Procuring Entity, as appropriate, will seek to impose 

the maximum civil, administrative and/or criminal penalties available under the 

applicable law on individuals and organizations deemed to be involved with 

corrupt, fraudulent, or coercive practices. 

18.5. When persons from either party to this Contract gives notice of a fundamental 

breach to the Procuring Entity’s Representative  in order to terminate the 

existing contract for a cause other than those listed under GCC Clause 18.3, the 

Procuring Entity’s Representative shall decide whether the breach is 

fundamental or not. 

18.6. If this Contract is terminated, the Contractor shall stop work immediately, make 

the Site safe and secure, and leave the Site as soon as reasonably possible. 

19. Procedures for Termination of Contracts 

19.1. The following provisions shall govern the procedures for the termination of this 

Contract: 

(a) Upon receipt of a written report of acts or causes which may constitute 

ground(s) for termination as aforementioned, or upon its own initiative, 

the Procuring Entity shall, within a period of seven (7) calendar days, 

verify the existence of such ground(s) and cause the execution of a 

Verified Report, with all relevant evidence attached; 

(b) Upon recommendation by the Procuring Entity, the HoPE shall 

terminate this Contract only by a written notice to the Contractor 

conveying the termination of this Contract. The notice shall state: 

(i) that this Contract is being terminated for any of the ground(s) 

afore-mentioned, and a statement of the acts that constitute the 

ground(s) constituting the same; 

(ii) the extent of termination, whether in whole or in part;  

(iii) an instruction to the Contractor to show cause as to why this 

Contract should not be terminated; and 
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(iv) special instructions of the Procuring Entity, if any. 

The Notice to Terminate shall be accompanied by a copy of the Verified 

Report; 

(c) Within a period of seven (7) calendar days from receipt of the Notice of 

Termination, the Contractor shall submit to the HoPE a verified position 

paper stating why the contract should not be terminated.  If the 

Contractor fails to show cause after the lapse of the seven (7) day period, 

either by inaction or by default, the HoPE shall issue an order 

terminating the contract;  

(d) The Procuring Entity may, at anytime before receipt of the Contractor’s 

verified position paper described in item (c) above withdraw the Notice 

to Terminate if it is determined that certain items or works subject of the 

notice had been completed, delivered, or performed before the 

Contractor’s receipt of the notice;  

(e) Within a non-extendible period of ten (10) calendar days from receipt of 

the verified position paper, the HoPE shall decide whether or not to 

terminate this Contract.  It shall serve a written notice to the Contractor 

of its decision and, unless otherwise provided in the said notice, this 

Contract is deemed terminated from receipt of the Contractor of the 

notice of decision.  The termination shall only be based on the ground(s) 

stated in the Notice to Terminate; and 

(f) The HoPE may create a Contract Termination Review Committee 

(CTRC) to assist him in the discharge of this function.  All decisions 

recommended by the CTRC shall be subject to the approval of the HoPE. 

19.2. Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition 

of additional administrative sanctions as the internal rules of the agency may 

provide and/or further criminal prosecution as provided by applicable laws, the 

procuring entity shall impose on contractors after the termination of the contract 

the penalty of suspension for one (1) year for the first offense, suspension for 

two (2) years for the second offense from participating in the public bidding 

process, for violations committed during the contract implementation stage, 

which include but not limited to the following: 

(a) Failure of the contractor, due solely to his fault or negligence, to 

mobilize and start work or performance within the specified period in 

the Notice to Proceed (“NTP”); 

(b) Failure by the contractor to fully and faithfully comply with its 

contractual obligations without valid cause, or failure by the contractor 

to comply with any written lawful instruction of the procuring entity or 

its representative(s) pursuant to the implementation of the contract.  For 

the procurement of infrastructure projects or consultancy contracts, 

lawful instructions include but are not limited to the following: 
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(i) Employment of competent technical personnel, competent 

engineers and/or work supervisors; 

(ii) Provision of warning signs and barricades in accordance with 

approved plans and specifications and contract provisions; 

(iii) Stockpiling in proper places of all materials and removal from 

the project site of waste and excess materials, including broken 

pavement and excavated debris in accordance with approved 

plans and specifications and contract provisions; 

(iv) Deployment of committed equipment, facilities, support staff 

and manpower; and 

(v) Renewal of the effectivity dates of the performance security after 

its expiration during the course of contract implementation. 

(c) Assignment and subcontracting of the contract or any part thereof or 

substitution of key personnel named in the proposal without prior 

written approval by the procuring entity. 

(d) Poor performance by the contractor or unsatisfactory quality and/or 

progress of work arising from his fault or negligence as reflected in the 

Constructor's Performance Evaluation System (“CPES”) rating sheet.  In 

the absence of the CPES rating sheet, the existing performance 

monitoring system of the procuring entity shall be applied.  Any of the 

following acts by the  Contractor shall be construed as poor 

performance: 

(i) Negative slippage of 15% and above within the critical path of 

the project due entirely to the fault or negligence of the 

contractor; and 

(ii) Quality of materials and workmanship not complying with the 

approved specifications arising from the contractor's fault or 

negligence. 

(e) Willful or deliberate abandonment or non-performance of the project or 

contract by the contractor resulting to substantial breach thereof without 

lawful and/or just cause. 

In addition to the penalty of suspension, the performance security posted by the 

contractor shall also be forfeited. 

20. Force Majeure, Release From Performance 

20.1. For purposes of this Contract the terms “force majeure” and “fortuitous event” 

may be used interchangeably.  In this regard, a fortuitous event or force majeure 

shall be interpreted to mean an event which the Contractor could not have 

foreseen, or which though foreseen, was inevitable.  It shall not include ordinary 
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unfavorable weather conditions; and any other cause the effects of which could 

have been avoided with the exercise of reasonable diligence by the Contractor. 

20.2. If this Contract is discontinued by an outbreak of war or by any other event 

entirely outside the control of either the Procuring Entity or the Contractor, the 

Procuring Entity’s Representative shall certify that this Contract has been 

discontinued.  The Contractor shall make the Site safe and stop work as quickly 

as possible after receiving this certificate and shall be paid for all works carried 

out before receiving it and for any Work carried out afterwards to which a 

commitment was made. 

20.3. If the event continues for a period of eighty four (84) days, either party may 

then give notice of termination, which shall take effect twenty eight (28) days 

after the giving of the notice. 

20.4. After termination, the Contractor shall be entitled to payment of the unpaid 

balance of the value of the Works executed and of the materials and Plant 

reasonably delivered to the Site, adjusted by the following: 

(a) any sum to which the Contractor is entitled under GCC Clause 28; 

(b) the cost of his suspension and demobilization; 

(c) any sum to which the Procuring Entity is entitled. 

20.5. The net balance due shall be paid or repaid within a reasonable time period from 

the time of the notice of termination. 

21. Resolution of Disputes 

21.1. If any dispute or difference of any kind whatsoever shall arise between the 

parties in connection  with the implementation of the contract covered by the 

Act and this IRR, the parties shall make every effort to resolve amicably such 

dispute or difference by mutual consultation. 

21.2. If the Contractor believes that a decision taken by the Procuring Entity’s 

Representative was either outside the authority given to the Procuring Entity’s 

Representative by this Contract or that the decision was wrongly taken, the 

decision shall be referred to the Arbiter indicated in the SCC within fourteen 

(14) days of the notification of the Procuring Entity’s Representative’s decision. 

21.3. Any and all disputes arising from the implementation of this Contract covered 

by the R.A. 9184 and its IRR shall be submitted to arbitration in the Philippines 

according to the provisions of Republic Act No. 876, otherwise known as the “ 

Arbitration Law” and Republic Act 9285, otherwise known as the “Alternative 

Dispute Resolution Act of 2004”: Provided, however, That, disputes that are 

within the competence of the Construction Industry Arbitration Commission to 

resolve shall be referred thereto.  The process of arbitration shall be incorporated 

as a provision in this Contract that will be executed pursuant to the provisions 

of the Act and its IRR: Provided, further, That, by mutual agreement, the parties 

may agree in writing to resort to other alternative modes of dispute resolution.   
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22. Suspension of Loan, Credit, Grant, or Appropriation 

In the event that the Funding Source suspends the Loan, Credit, Grant, or Appropriation 

to the Procuring Entity, from which part of the payments to the Contractor are being 

made: 

(a) The Procuring Entity is obligated to notify the Contractor of such suspension 

within seven (7) days of having received the suspension notice. 

(b) If the Contractor has not received sums due it for work already done within forty 

five (45) days from the time the Contractor’s claim for payment has been 

certified by the Procuring Entity’s Representative, the Contractor may 

immediately issue a suspension of work notice in accordance with GCC Clause 

45.2. 

23. Procuring Entity’s Representative’s Decisions 

23.1. Except where otherwise specifically stated, the Procuring Entity’s 

Representative will decide contractual matters between the Procuring Entity and 

the Contractor in the role representing the Procuring Entity.  

23.2. The Procuring Entity’s Representative may delegate any of his duties and 

responsibilities to other people, except to the Arbiter, after notifying the 

Contractor, and may cancel any delegation after notifying the Contractor. 

24. Approval of Drawings and Temporary Works by the Procuring 

Entity’s Representative 

24.1. All Drawings prepared by the Contractor for the execution of the Temporary 

Works, are subject to prior approval by the Procuring Entity’s Representative 

before its use.  

24.2. The Contractor shall be responsible for design of Temporary Works. 

24.3. The Procuring Entity’s Representative’s approval shall not alter the 

Contractor’s responsibility for design of the Temporary Works. 

24.4. The Contractor shall obtain approval of third parties to the design of the 

Temporary Works, when required by the Procuring Entity. 

25. Acceleration and Delays Ordered by the Procuring Entity’s 

Representative 

25.1. When the Procuring Entity wants the Contractor to finish before the Intended 

Completion Date, the Procuring Entity’s Representative will obtain priced 

proposals for achieving the necessary acceleration from the Contractor.  If the 

Procuring Entity accepts these proposals, the Intended Completion Date will be 

adjusted accordingly and confirmed by both the Procuring Entity and the 

Contractor. 
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25.2. If the Contractor’s Financial Proposals for an acceleration are accepted by the 

Procuring Entity, they are incorporated in the Contract Price and treated as a 

Variation. 

26. Extension of the Intended Completion Date 

26.1. The Procuring Entity’s Representative shall extend the Intended Completion 

Date if a Variation is issued which makes it impossible for the Intended 

Completion Date to be achieved by the Contractor without taking steps to 

accelerate the remaining work, which would cause the Contractor to incur 

additional costs.  No payment shall be made for any event which may warrant 

the extension of the Intended Completion Date. 

26.2. The Procuring Entity’s Representative shall decide whether and by how much 

to extend the Intended Completion Date within twenty one (21) days of the 

Contractor asking the Procuring Entity’s Representative for a decision thereto 

after fully submitting all supporting information.  If the Contractor has failed to 

give early warning of a delay or has failed to cooperate in dealing with a delay, 

the delay by this failure shall not be considered in assessing the new Intended 

Completion Date. 

27. Right to Vary 

27.1. The Procuring Entity’s Representative with the prior approval of the Procuring 

Entity may instruct Variations, up to a maximum cumulative amount of ten 

percent (10%) of the original contract cost. 

27.2. Variations shall be valued as follows: 

(a) At a lump sum price agreed between the parties;  

(b) where appropriate, at rates in this Contract; 

(c) in the absence of appropriate rates, the rates in this Contract shall be 

used as the basis for valuation; or failing which 

(d) at appropriate new rates, equal to or lower than current industry rates 

and to be agreed upon by both parties and approved by the HoPE. 

28. Contractor's Right to Claim 

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the 

Contractor shall be entitled to the amount of such cost. If as a result of any of the said 

events, it is necessary to change the Works, this shall be dealt with as a Variation. 

29. Dayworks 

29.1. Subject to GCC Clause 43 on Variation Order, and if applicable as indicated in 

the SCC, the Dayworks rates in the Contractor’s bid shall be used for small 

additional amounts of work only when the Procuring Entity’s Representative 
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has given written instructions in advance for additional work to be paid for in 

that way. 

29.2. All work to be paid for as Dayworks shall be recorded by the Contractor on 

forms approved by the Procuring Entity’s Representative.  Each completed form 

shall be verified and signed by the Procuring Entity’s Representative within two 

days of the work being done. 

29.3. The Contractor shall be paid for Dayworks subject to obtaining signed 

Dayworks forms. 

30. Early Warning 

30.1. The Contractor shall warn the Procuring Entity’s Representative at the earliest 

opportunity of specific likely future events or circumstances that may adversely 

affect the quality of the work, increase the Contract Price, or delay the execution 

of the Works.  The Procuring Entity’s Representative may require the 

Contractor to provide an estimate of the expected effect of the future event or 

circumstance on the Contract Price and Completion Date.  The estimate shall be 

provided by the Contractor as soon as reasonably possible. 

30.2. The Contractor shall cooperate with the Procuring Entity’s Representative in 

making and considering proposals for how the effect of such an event or 

circumstance can be avoided or reduced by anyone involved in the work and in 

carrying out any resulting instruction of the Procuring Entity’s Representative. 

31. Program of Work 

31.1. Within the time stated in the SCC, the Contractor shall submit to the Procuring 

Entity’s Representative for approval a Program of Work showing the general 

methods, arrangements, order, and timing for all the activities in the Works. 

31.2. An update of the Program of Work shall show the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the 

remaining work, including any changes to the sequence of the activities. 

31.3. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue 

Program of Work has been submitted. 

31.4. The Procuring Entity’s Representative’s approval of the Program of Work shall 

not alter the Contractor’s obligations.  The Contractor may revise the Program 

of Work and submit it to the Procuring Entity’s Representative again at any 

time.  A revised Program of Work shall show the effect of any approved 

Variations. 
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31.5. When the Program of Work is updated, the Contractor shall provide the 

Procuring Entity’s Representative with an updated cash flow forecast.  The cash 

flow forecast shall include different currencies, as defined in the Contract, 

converted as necessary using the Contract exchange rates. 

31.6. All Variations shall be included in updated Program of Work produced by the 

Contractor. 

32. Management Conferences 

32.1. Either the Procuring Entity’s Representative or the Contractor may require the 

other to attend a Management Conference.  The Management Conference shall 

review the plans for remaining work and deal with matters raised in accordance 

with the early warning procedure. 

32.2. The Procuring Entity’s Representative shall record the business of Management 

Conferences and provide copies of the record to those attending the Conference 

and to the Procuring Entity.  The responsibility of the parties for actions to be 

taken shall be decided by the Procuring Entity’s Representative either at the 

Management Conference or after the Management Conference and stated in 

writing to all who attended the Conference. 

33. Bill of Quantities 

33.1. The Bill of Quantities shall contain items of work for the construction, 

installation, testing, and commissioning of work to be done by the Contractor. 

33.2. The Bill of Quantities is used to calculate the Contract Price.  The Contractor is 

paid for the quantity of the work done at the rate in the Bill of Quantities for 

each item. 

33.3. If the final quantity of any work done differs from the quantity in the Bill of 

Quantities for the particular item and is not more than twenty five percent (25%) 

of the original quantity, provided the aggregate changes for all items do not 

exceed ten percent (10%) of the Contract price, the Procuring Entity’s 

Representative shall make the necessary adjustments to allow for the changes 

subject to applicable laws, rules, and regulations. 

33.4. If requested by the Procuring Entity’s Representative, the Contractor shall 

provide the Procuring Entity’s Representative with a detailed cost breakdown 

of any rate in the Bill of Quantities. 

34. Instructions, Inspections and Audits 

34.1. The Procuring Entity’s personnel shall at all reasonable times during 

construction of the Work be entitled to examine, inspect, measure and test the 

materials and workmanship, and to check the progress of the construction.  

34.2. If the Procuring Entity’s Representative instructs the Contractor to carry out a 

test not specified in the Specification to check whether any work has a defect 
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and the test shows that it does, the Contractor shall pay for the test and any 

samples.  If there is no defect, the test shall be a Compensation Event. 

34.3. The Contractor shall permit the Funding Source named in the SCC to inspect 

the Contractor’s accounts and records relating to the performance of the 

Contractor and to have them audited by auditors appointed by the Funding 

Source, if so required by the Funding Source. 

35. Identifying Defects 

The Procuring Entity’s Representative shall check the Contractor’s work and notify the 

Contractor of any defects that are found.  Such checking shall not affect the Contractor’s 

responsibilities.  The Procuring Entity’s Representative may instruct the Contractor to 

search uncover defects and test any work that the Procuring Entity’s Representative 

considers below standards and defective. 

36. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between the 

Start Date and the end of the Defects Liability Periods shall be remedied by the 

Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s 

acts or omissions. 

37. Correction of Defects 

37.1. The Procuring Entity’s Representative shall give notice to the Contractor of any 

defects before the end of the Defects Liability Period, which is One (1) year 

from project completion up to final acceptance by the Procuring Entity’s 

Representative.   

37.2. Every time notice of a defect is given, the Contractor shall correct the notified 

defect within the length of time specified in the Procuring Entity’s 

Representative’s notice. 

37.3. The Contractor shall correct the defects which he notices himself before the end 

of the Defects Liability Period. 

37.4. The Procuring Entity shall certify that all defects have been corrected. If the 

Procuring Entity considers that correction of a defect is not essential, he can 

request the Contractor to submit a quotation for the corresponding reduction in 

the Contract Price. If the Procuring Entity accepts the quotation, the 

corresponding change in the SCC is a Variation. 

38. Uncorrected Defects 

38.1. The Procuring Entity shall give the Contractor at least fourteen (14) days notice 

of his intention to use a third party to correct a Defect. If the Contractor does 

not correct the Defect himself within the period, the Procuring Entity may have 

the Defect corrected by the third party. The cost of the correction will be 

deducted from the Contract Price. 
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38.2. The use of a third party to correct defects that are uncorrected by the Contractor 

will in no way relieve the Contractor of its liabilities and warranties under the 

Contract. 

39. Advance Payment 

39.1. The Procuring Entity shall, upon a written request of the contractor which shall 

be submitted as a contract document, make an advance payment to the 

contractor in an amount not exceeding fifteen percent (15%) of the total contract 

price, to be made in lump sum or, at the most two, installments according to a 

schedule specified in the SCC. 

39.2. The advance payment shall be made only upon the submission to and 

acceptance by the Procuring Entity of an irrevocable standby letter of credit of 

equivalent value from a commercial bank, a bank guarantee or a surety bond 

callable upon demand, issued by a surety or insurance company duly licensed 

by the Insurance Commission and confirmed by the Procuring Entity. 

39.3. The advance payment shall be repaid by the Contractor by an amount equal to 

the percentage of the total contract price used for the advance payment. 

39.4. The contractor may reduce his standby letter of credit or guarantee instrument 

by the amounts refunded by the Monthly Certificates in the advance payment. 

39.5. The Procuring Entity will provide an Advance Payment on the Contract Price 

as stipulated in the Conditions of Contract, subject to the maximum amount 

stated in SCC Clause 39.1. 

40. Progress Payments 

40.1. The Contractor may submit a request for payment for Work accomplished.  

Such request for payment shall be verified and certified by the Procuring 

Entity’s Representative/Project Engineer.  Except as otherwise stipulated in the 

SCC, materials and equipment delivered on the site but not completely put in 

place shall not be included for payment.   

40.2. The Procuring Entity shall deduct the following from the certified gross 

amounts to be paid to the contractor as progress payment: 

(a) Cumulative value of the work previously certified and paid for. 

(b) Portion of the advance payment to be recouped for the month. 

(c) Retention money in accordance with the condition of contract. 

(d) Amount to cover third party liabilities. 

(e) Amount to cover uncorrected discovered defects in the works. 

40.3. Payments shall be adjusted by deducting therefrom the amounts for advance 

payments and retention.  The Procuring Entity shall pay the Contractor the 

amounts certified by the Procuring Entity’s Representative within twenty eight 
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(28) days from the date each certificate was issued.  No payment of interest for 

delayed payments and adjustments shall be made by the Procuring Entity. 

40.4. The first progress payment may be paid by the Procuring Entity to the 

Contractor provided that at least twenty percent (20%) of the work has been 

accomplished as certified by the Procuring Entity’s Representative. 

40.5. Items of the Works for which a price of “0” (zero) has been entered will not be 

paid for by the Procuring Entity and shall be deemed covered by other rates and 

prices in the Contract. 

41. Payment Certificates 

41.1. The Contractor shall submit to the Procuring Entity’s Representative monthly 

statements of the estimated value of the work executed less the cumulative 

amount certified previously. 

41.2. The Procuring Entity’s Representative shall check the Contractor’s monthly 

statement and certify the amount to be paid to the Contractor. 

41.3. The value of Work executed shall: 

(a) be determined by the Procuring Entity’s Representative; 

(b) comprise the value of the quantities of the items in the Bill of Quantities 

completed; and 

(c) include the valuations of approved variations. 

41.4. The Procuring Entity’s Representative may exclude any item certified in a 

previous certificate or reduce the proportion of any item previously certified in 

any certificate in the light of later information. 

42. Retention 

42.1. The Procuring Entity shall retain from each payment due to the Contractor an 

amount equal to a percentage thereof using the rate as specified in GCC Sub-

Clause 42.2. 

42.2. Progress payments are subject to retention of ten percent (10%), referred to as 

the “retention money.”  Such retention shall be based on the total amount due 

to the Contractor prior to any deduction and shall be retained from every 

progress payment until fifty percent (50%) of the value of Works, as determined 

by the Procuring Entity, are completed.  If, after fifty percent (50%) completion, 

the Work is satisfactorily done and on schedule, no additional retention shall be 

made; otherwise, the ten percent (10%) retention shall again be imposed using 

the rate specified therefor. 

42.3. The total “retention money” shall be due for release upon final acceptance of 

the Works.  The Contractor may, however, request the substitution of the 

retention money for each progress billing with irrevocable standby letters of 

credit from a commercial bank, bank guarantees or surety bonds callable on 
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demand, of amounts equivalent to the retention money substituted for and 

acceptable to the Procuring Entity, provided that the project is on schedule and 

is satisfactorily undertaken.  Otherwise, the ten (10%) percent retention shall be 

made.  Said irrevocable standby letters of credit, bank guarantees and/or surety 

bonds, to be posted in favor of the Government shall be valid for a duration to 

be determined by the concerned implementing office/agency or Procuring 

Entity and will answer for the purpose for which the ten (10%) percent retention 

is intended, i.e., to cover uncorrected discovered defects and third party 

liabilities. 

42.4. On completion of the whole Works, the Contractor may substitute retention 

money with an “on demand” Bank guarantee in a form acceptable to the 

Procuring Entity. 

43. Variation Orders 

43.1. Variation Orders may be issued by the Procuring Entity to cover any 

increase/decrease in quantities, including the introduction of new work items 

that are not included in the original contract or reclassification of work items 

that are either due to change of plans, design or alignment to suit actual field 

conditions resulting in disparity between the preconstruction plans used for 

purposes of bidding and the “as staked plans” or construction drawings prepared 

after a joint survey by the Contractor and the Procuring Entity after award of 

the contract, provided that the cumulative amount of the Variation Order does 

not exceed ten percent (10%) of the original project cost. The addition/deletion 

of Works should be within the general scope of the project as bid and awarded. 

The scope of works shall not be reduced so as to accommodate a positive 

Variation Order. A Variation Order may either be in the form of a Change Order 

or Extra Work Order. 

43.2. A Change Order may be issued by the Procuring Entity to cover any 

increase/decrease in quantities of original Work items in the contract. 

43.3. An Extra Work Order may be issued by the Procuring Entity to cover the 

introduction of new work necessary for the completion, improvement or 

protection of the project which were not included as items of Work in the 

original contract, such as, where there are subsurface or latent physical 

conditions at the site differing materially from those indicated in the contract, 

or where there are duly unknown physical conditions at the site of an unusual 

nature differing materially from those ordinarily encountered and generally 

recognized as inherent in the Work or character provided for in the contract. 

43.4. Any cumulative Variation Order beyond ten percent (10%) shall be subject of 

another contract to be bid out if the works are separable from the original 

contract.  In exceptional cases where it is urgently necessary to complete the 

original scope of work, the HoPE may authorize a positive Variation Order go 

beyond ten percent (10%) but not more than twenty percent (20%) of the 

original contract price, subject to the guidelines to be determined by the GPPB: 

Provided, however, That appropriate sanctions shall be imposed on the designer, 

consultant or official responsible for the original detailed engineering design 

which failed to consider the Variation Order beyond ten percent (10%). 
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43.5. In claiming for any Variation Order, the Contractor shall, within seven (7) 

calendar days after such work has been commenced or after the circumstances 

leading to such condition(s) leading to the extra cost, and within twenty-eight 

(28) calendar days deliver a written communication giving full and detailed 

particulars of any extra cost in order that it may be investigated at that time. 

Failure to provide either of such notices in the time stipulated shall constitute a 

waiver by the contractor for any claim. The preparation and submission of 

Variation Orders are as follows: 

(a) If the Procuring Entity’s representative/Project Engineer believes that a 

Change Order or Extra Work Order should be issued, he shall prepare 

the proposed Order accompanied with the notices submitted by the 

Contractor, the plans therefore, his computations as to the quantities of 

the additional works involved per item indicating the specific stations 

where such works are needed, the date of his inspections and 

investigations thereon, and the log book thereof, and a detailed estimate 

of the unit cost of such items of work, together with his justifications for 

the need of such Change Order or Extra Work Order, and shall submit 

the same to the HoPE for approval. 

(b) The HoPE or his duly authorized representative, upon receipt of the 

proposed Change Order or Extra Work Order shall immediately instruct 

the appropriate technical staff or office of the Procuring Entity to 

conduct an on-the-spot investigation to verify the need for the Work to 

be prosecuted and to review the proposed plan, and prices of the work 

involved.  

(c) The technical staff or appropriate office of the Procuring Entity shall 

submit a report of their findings and recommendations, together with the 

supporting documents, to the Head of Procuring Entity or his duly 

authorized representative for consideration. 

(d) The HoPE or his duly authorized representative, acting upon the 

recommendation of the technical staff or appropriate office, shall 

approve the Change Order or Extra Work Order after being satisfied that 

the same is justified, necessary, and in order. 

(e) The timeframe for the processing of Variation Orders from the 

preparation up to the approval by the Procuring Entity concerned shall 

not exceed thirty (30) calendar days. 

44. Contract Completion 

Once the project reaches an accomplishment of ninety five (95%) of the total contract 

amount, the Procuring Entity may create an inspectorate team to make preliminary 

inspection and submit a punch-list to the Contractor in preparation for the final turnover 

of the project. Said punch-list will contain, among others, the remaining Works, Work 

deficiencies for necessary corrections, and the specific duration/time to fully complete 

the project considering the approved remaining contract time. This, however, shall not 

preclude the claim of the Procuring Entity for liquidated damages. 
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45. Suspension of Work 

45.1. The Procuring Entity shall have the authority to suspend the work wholly or 

partly by written order for such period as may be deemed necessary, due to force 

majeure or any fortuitous events or for failure on the part of the Contractor to 

correct bad conditions which are unsafe for workers or for the general public, 

to carry out valid orders given by the Procuring Entity or to perform any 

provisions of the contract, or due to adjustment of plans to suit field conditions 

as found necessary during construction. The Contractor shall immediately 

comply with such order to suspend the work wholly or partly. 

45.2. The Contractor or its duly authorized representative shall have the right to 

suspend work operation on any or all projects/activities along the critical path 

of activities after fifteen (15) calendar days from date of receipt of written notice 

from the Contractor to the district engineer/regional director/consultant or 

equivalent official, as the case may be, due to the following: 

(a) There exist right-of-way problems which prohibit the Contractor from 

performing work in accordance with the approved construction 

schedule. 

(b) Requisite construction plans which must be owner-furnished are not 

issued to the contractor precluding any work called for by such plans. 

(c) Peace and order conditions make it extremely dangerous, if not possible, 

to work. However, this condition must be certified in writing by the 

Philippine National Police (PNP) station which has responsibility over 

the affected area and confirmed by the Department of Interior and Local 

Government (DILG) Regional Director. 

(d) There is failure on the part of the Procuring Entity to deliver 

government-furnished materials and equipment as stipulated in the 

contract. 

(e) Delay in the payment of Contractor’s claim for progress billing beyond 

forty-five (45) calendar days from the time the Contractor’s claim has 

been certified to by the procuring entity’s authorized representative that 

the documents are complete unless there are justifiable reasons thereof 

which shall be communicated in writing to the Contractor. 

45.3. In case of total suspension, or suspension of activities along the critical path, 

which is not due to any fault of the Contractor, the elapsed time between the 

effectivity of the order suspending operation and the order to resume work shall 

be allowed the Contractor by adjusting the contract time accordingly. 

46. Payment on Termination 

46.1. If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Procuring Entity’s Representative shall issue a certificate for the 

value of the work done and Materials ordered less advance payments received 

up to the date of the issue of the certificate and less the percentage to apply to 
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the value of the work not completed, as indicated in the SCC. Additional 

Liquidated Damages shall not apply.  If the total amount due to the Procuring 

Entity exceeds any payment due to the Contractor, the difference shall be a debt 

payable to the Procuring Entity. 

46.2. If the Contract is terminated for the Procuring Entity’s convenience or because 

of a fundamental breach of Contract by the Procuring Entity, the Procuring 

Entity’s Representative shall issue a certificate for the value of the work done, 

Materials ordered, the reasonable cost of removal of Equipment, repatriation of 

the Contractor’s personnel employed solely on the Works, and the Contractor’s 

costs of protecting and securing the Works, and less advance payments received 

up to the date of the certificate. 

46.3. The net balance due shall be paid or repaid within twenty eight (28) days from 

the notice of termination. 

46.4. If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the 

Procuring Entity shall promptly return the Performance Security to the 

Contractor. 

47. Extension of Contract Time 

47.1. Should the amount of additional work of any kind or other special circumstances 

of any kind whatsoever occur such as to fairly entitle the contractor to an 

extension of contract time, the Procuring Entity shall determine the amount of 

such extension; provided that the Procuring Entity is not bound to take into 

account any claim for an extension of time unless the Contractor has, prior to 

the expiration of the contract time and within thirty (30) calendar days after such 

work has been commenced or after the circumstances leading to such claim have 

arisen, delivered to the Procuring Entity notices in order that it could have 

investigated them at that time. Failure to provide such notice shall constitute a 

waiver by the Contractor of any claim. Upon receipt of full and detailed 

particulars, the Procuring Entity shall examine the facts and extent of the delay 

and shall extend the contract time completing the contract work when, in the 

Procuring Entity’s opinion, the findings of facts justify an extension. 

47.2. No extension of contract time shall be granted the Contractor due to (a) ordinary 

unfavorable weather conditions and (b) inexcusable failure or negligence of 

Contractor to provide the required equipment, supplies or materials. 

47.3. Extension of contract time may be granted only when the affected activities fall 

within the critical path of the PERT/CPM network. 

47.4. No extension of contract time shall be granted when the reason given to support 

the request for extension was already considered in the determination of the 

original contract time during the conduct of detailed engineering and in the 

preparation of the contract documents as agreed upon by the parties before 

contract perfection. 

47.5. Extension of contract time shall be granted for rainy/unworkable days 

considered unfavorable for the prosecution of the works at the site, based on the 
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actual conditions obtained at the site, in excess of the number of 

rainy/unworkable days pre-determined by the Procuring Entity in relation to the 

original contract time during the conduct of detailed engineering and in the 

preparation of the contract documents as agreed upon by the parties before 

contract perfection, and/or for equivalent period of delay due to major 

calamities such as exceptionally destructive typhoons, floods and earthquakes, 

and epidemics, and for causes such as non-delivery on time of materials, 

working drawings, or written information to be furnished by the Procuring 

Entity, non-acquisition of permit to enter private properties or non-execution of 

deed of sale or donation within the right-of-way resulting in complete 

paralyzation of construction activities, and other meritorious causes as 

determined by the Procuring Entity’s Representative and approved by the 

HoPE. Shortage of construction materials, general labor strikes, and peace and 

order problems that disrupt construction operations through no fault of the 

Contractor may be considered as additional grounds for extension of contract 

time provided they are publicly felt and certified by appropriate government 

agencies such as DTI, DOLE, DILG, and DND, among others. The written 

consent of bondsmen must be attached to any request of the Contractor for 

extension of contract time and submitted to the Procuring Entity for 

consideration and the validity of the Performance Security shall be 

correspondingly extended. 

48. Price Adjustment 

Except for extraordinary circumstances as determined by NEDA and approved by the 

GPPB, no price escalation shall be allowed.  Nevertheless,  in cases where the cost of 

the awarded contract is affected by any applicable new laws, ordinances, regulations, 

or other acts of the GoP, promulgated after the date of bid opening, a contract price 

adjustment shall be made or appropriate relief shall be applied on a no loss-no gain 

basis. 

 

 

49. Completion 

The Contractor shall request the Procuring Entity’s Representative to issue a certificate 

of Completion of the Works, and the Procuring Entity’s Representative will do so upon 

deciding that the work is completed. 

50. Taking Over 

The Procuring Entity shall take over the Site and the Works within seven (7) days from 

the date the Procuring Entity’s Representative issues a certificate of Completion. 

51. Operating and Maintenance Manuals 

51.1. If “as built” Drawings and/or operating and maintenance manuals are required, 

the Contractor shall supply them by the dates stated in the SCC. 
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51.2. If the Contractor does not supply the Drawings and/or manuals by the dates 

stated in the SCC, or they do not receive the Procuring Entity’s Representative’s 

approval, the Procuring Entity’s Representative shall withhold the amount 

stated in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
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Special Conditions of Contract 

 

GCC Clause  

1.17 The Intended Completion Date is within: 

One Hundred Eighty (180) Calendar Days from the date as indicated in 

the Notice to Proceed. 

1.22 The Procuring Entity is: 

 

Procurement Service 

PS Complex, Cristobal St. 

Paco, Manila 

 

1.23 The Procuring Entity’s Representative is: 

 
Executive Director ELISA MAY ARBOLEDA – CUEVAS  

Procurement Service 

PS Complex, Cristobal St. 

Paco, Manila 

 

1.24 The Site is located as follows: 

Qty Item / Description Location 

1 Lot 

 

CONSTRUCTION OF 3-

STOREY PHILIPPINE 

TROPICAL SCIENCE 

CENTER (PHILTROP), 

PHASE II 

 

 

College of Forestry and 

Natural Resources 

(CFNR), UPLB 

 

1.28 The Start Date is seven (7) calendar days upon issuance of the Notice To 

Proceed (NTP). 

1.31 CONSTRUCTION OF 3-STOREY PHILIPPINE TROPICAL 

SCIENCE CENTER (PHILTROP), PHASE II 

2.2 Completion of the works is within One Hundred Eighty (180) Calendar 

Days from the date as indicated in the Notice to Proceed. 

5.1 The Procuring Entity shall give possession of so much of the Site to the 

Contractor after a pre-construction meeting between authorized 

representatives of the U.P. Los Baños (UPLB) and the Contractor. 

6.5 The Contractor shall employ the following Key Personnel: 



 

79 

1. Project Manager 

2. Licensed Architect 

3. Licensed Civil Engineer 

4. Professional Electrical Engineer 

5. Licensed Sanitary Engineer 

6. Professional Mechanical Engineer 

7. Construction Safety and Health Officer 

NOTE: The names of the Key Personnel and their designation shall be 

filled out by winning contractor prior to contract signing. 

7.4(c) No further instructions. 

7.7 No further instructions. 

8.1 No further instructions. 

10 The site investigation reports are: Not Applicable. 

12.3 No further instructions. 

12.5 In case of permanent structures, such as buildings of types 4 and 5 as 

classified under the National Building Code of the Philippines and other 

structures made of steel, iron, or concrete which comply with relevant 

structural codes (e.g., DPWH Standard Specifications), such as, but not 

limited to, steel/concrete bridges, flyovers, aircraft movement areas, ports, 

dams, tunnels, filtration and treatment plants, sewerage systems, power 

plants, transmission and communication towers, railway system, and other 

similar permanent structures: Fifteen (15) years. 

In case of semi-permanent structures, such as buildings of types 1, 2, and 

3 as classified under the National Building Code of the Philippines, 

concrete/asphalt roads, concrete river control, drainage, irrigation lined 

canals, river landing, deep wells, rock causeway, pedestrian overpass, and 

other similar semi-permanent structures: Five (5) years. 

In case of other structures, such as Bailey and wooden bridges, shallow 

wells, spring developments, and other similar structures: Two (2) years. 

The Certificate of Acceptance shall be issued by the UPLB after the one-

year defects and failures, if any, shall have been repaired by the 

Contractor to the satisfaction of UPLB. This Certificate shall be issued 

after the submission of an Acceptance Report by the Inspectorate Team 

and the warranty certificate of the Contractor. 

However, the contractor will still be held responsible for structural defects 

and/or failure of the completed project.  

In effect, even after the defects liability period, the warranty security shall 

still be required during the above applicable periods, and shall be returned 

only after the lapse of the above applicable warranty period. The warranty 

should be the full amount for the first year, and renewable every year 

thereafter, but subject to a reduction every year by the amount of 
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depreciation on a straight line basis. For example, a project with a five (5) 

year warranty will have on its first year of warranty the full amount, for 

the second year 4/5 of the full amount, for the third year 3/5 of the full 

amount, for the fourth year 2/5 of the full amount, and the fifth year 1/5 of 

the full amount. Thus, for a five-year contract worth P 100 million, a 

warranty security in the form of a surety bond shall amount to P 30 million 

on the first year, P24 million on the second, P18 million on the third, P12 

million on the fourth, and P6 million on the last year of effectivity. 

13 All partners to the joint venture shall be jointly and severally liable to the 

Procuring Entity. 

15 Contractor’s All Risk Insurance (CARI) shall be submitted by the 

contractor as part of the requirements for contract facilitation. 

18.3(h)(i) No further instructions. 

21.2 
The Arbiter is:  

Construction Industry Arbitration Commission 

2/F & 5/F, Executive Center Bldg. 

369 Gil Puyat Ave., cor. Makati Ave., Makati City 

Tel. Nos.: (+632) 895.4424 / 895.6826 

Fax No.: (+632) 897.9336 

E-mail: ciapdti@yahoo.com 

26.1 The following shall be Compensation Events: 

(a)    The Procuring Entity does not give access to a part of the Site by the 

Site Possession Date stated in SCC Clause 5.1. 

(b)    The Procuring Entity modifies the Schedule of Other Contractors in 

a way that affects the work of the Contractor under the Contract. 

(c)    The Procuring Entity’s Representative orders a delay or does not 

issue Drawings, Specifications, or instructions required for execution of 

the Works on time. 

(d)    The Procuring Entity’s Representative instructs the Contractor to 

uncover or to carry out additional tests upon work, which is then found to 

have no Defects. 

(e)    The Procuring Entity’s Representative unreasonably does not 

approve a subcontract to be let. 

(f)     Ground conditions are substantially more adverse than could 

reasonably have been assumed before issuance of the Letter of 

Acceptance from the information issued to Bidders (including the Site 

Investigation Reports), from information available publicly and from a 

visual inspection of the Site. 

mailto:ciapdti@yahoo.com
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(g)    The Procuring Entity’s Representative gives an instruction for 

dealing with an unforeseen condition, caused by the Procuring Entity or 

additional work required for safety or other reasons. 

(h)    Other contractors, public authorities, utilities, or the Procuring 

Entity does not work within the dates and other constraints stated in the 

Contract, and they cause delay or extra cost to the Contractor. 

(i)      The advance payment is delayed. 

(j)      The effects on the Contractor of any of the Procuring Entity’s Risks. 

(k)    The Procuring Entity’s Representative unreasonably delays issuing 

a Certificate of Completion. 

(l)      Other Compensation Events described in the Contract or 

determined by the Procuring Entity’s Representative shall apply. 

As soon as information demonstrating the effect of each Compensation 

Event upon the Contractor’s forecast cost has been provided by the 

Contractor, it shall be assessed by the Procuring Entity’s Representative, 

and the Contract Price shall be adjusted accordingly. If the Contractor’s 

forecast is deemed unreasonable, the Procuring Entity’s Representative 

shall adjust the Contract Price based on the Procuring Entity’s 

Representative’s own forecast.  The Procuring Entity’s Representative 

will assume that the Contractor will react competently and promptly to 

the event. 

The Contractor shall not be entitled to compensation to the extent that the 

Procuring Entity’s interests are adversely affected by the Contractor’s not 

having given early warning or not having cooperated with the Procuring 

Entity’s Representative.  

29.1 Day works are applicable to the contract. 

31.1 The contractor shall submit the Program of Work to the Procuring Entity’s 

Representative within ten (10) calendar days from acceptance of Notice 

of Award. 

31.3 The period between Program of Work updates is thirty (30) calendar days. 

The amount to be withheld for late submission of an updated Program of 

Work is ten percent (10%) of the amount of the next progress billing. 

34.3 The Funding Source is the GAA for FY 2015 

39.1 The amount of the advance payment is fifteen percent (15%) of the 

Contract Price, which shall be given to the Contractor not later than 

fifteen (15) calendar days from receipt of the Contractor’s request, 

subject to the requirements under GCC Clause 39.2. 
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40.1 Request for payment for Work Accomplished: 

Materials and equipment delivered on the site but not completely put in 

place shall not be included for payments. 

SCHEDULE OF PAYMENT:  

First Payment Upon 30% work accomplished 

Second Payment Upon 50% work accomplished 

Third Payment Upon 80% work accomplished 

Final Payment Upon 100% work accomplished 

Note: 

25% of the advance payment will be deducted from each of the 1st, 2nd, 

3rd and final payments. Each payment will be subject to 10% retention. 

 

49 The Certificate of Acceptance shall be issued by UPLB after the one-year 

defects and failures, if any, shall have been repaired by the Contractor to 

the satisfaction of the UPLB. This Certificate shall be issued after the 

submission of an Acceptance Report by the Inspectorate Team and the 

warranty certificate of the Contractor. 

51.1 The date by “As built” drawings and operating and maintenance manuals 

in hard and e-copies are required is within ten (10) days after the project 

completion.  

For projects with duly approved variation (change/amendment/ deviation 

in the original scope of work), the Contractor is required to submit three 

(3) sets of “as built” drawings after the project completion but prior to the 

conduct of the TIAC. 

51.2 The amount to be withheld for failing to produce “As Built” drawings 

and/or operating and maintenance manuals by the date required is one 

percent (1%) of the Contract Price or the non-issuance of the Retention 

Money. 
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Section VI. Specifications 
(All materials and work specifications shall be based on the DPWH Bluebook 2013) 

(Please see separately compiled Scope of Works) 
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Technical Specifications 
(to be included in the Technical Envelope No. 1) 

 

LOT 1 : 
CONSTRUCTION OF 3-STOREY PHILIPPINE 

TROPICAL SCIENCE CENTER (PHILTROP), 

PHASE II 

 

QUANTITY : 1 lot 

APPROVED BUDGET FOR THE 

CONTRACT 
: Php 26,182,904.55 

 

AGENCY SPECIFICATIONS 
BIDDER’S STATEMENT OF 

COMPLIANCE 

CONSTRUCTION OF 3-STOREY 

PHILIPPINE TROPICAL SCIENCE 

CENTER (PHILTROP), PHASE II 

Conforms to the attached Scope of Works, 

Specifications, Terms of Reference and Drawings 

 

 

I hereby certify that the statement of compliance to the foregoing technical specifications are true and 

correct, otherwise, if found to be false either during bid evaluation or post-qualification, the same shall 

give rise to automatic disqualification of our bid. 

 

 

 

Name of Company  Signature Over Printed Name of 

Authorized Representative 

 Date 



 

 

Schedule of Requirements 

(to be included in the Technical Envelope No. 1) 

 

 

Lot No. Qty Item/Description Delivery period 

1 1 lot 

CONSTRUCTION OF 3-

STOREY PHILIPPINE 

TROPICAL SCIENCE 

CENTER (PHILTROP), 

PHASE II 

 

The intended Completion 

Date is within One 

Hundred Eighty(180) 

Calendar Days from the 

date as indicated in the 

Notice to Proceed. 

 

 

 

- 

I hereby commit to comply and deliver all the above requirements in accordance with the above 

stated schedule. 

 

 

 

 

 

 

 

Name of Company  Signature Over Printed Name of 

Authorized Representative 

 Date 



 

 

 

 

 
 

 

Section VII. Drawings 
(Please see separately compiled Pre-Construction Drawings) 
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Section VIII. Bill of Quantities 
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Section IX. Bidding Forms 
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                                                                                                                                “Annex A” 

 

Bid Form 

 

Date:  _______________________  

Invitation to Bid No: PB No. 19-301-9 

To: The DBM-PS BAC IX Chairperson 

       Procurement Service  

       PS Complex, Cristobal Street 

       Paco, Manila 

 

We, the undersigned, declare that:  

(a) We have examined and have no reservation to the Bidding Documents, including Addenda, 

for the Contract CONSTRUCTION OF 3-STOREY PHILIPPINE TROPICAL 

SCIENCE CENTER (PHILTROP), PHASE II;  

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data 

Sheet, General and Special Conditions of Contract accompanying this Bid; 

 

Item 

No.  
Qty Item / Description Total Lot Bid Price 

1 1 Lot 

CONSTRUCTION OF 3-STOREY 

PHILIPPINE TROPICAL 

SCIENCE CENTER (PHILTROP), 

PHASE II 

 

 

 

TOTAL LOT BID PRICE IN WORDS 

52.  

Lot No. 1:  

 

(c) Our Bid shall be valid for a period of [insert number] days from the date fixed for the Bid 

submission deadline in accordance with the Bidding Documents, and it shall remain 

binding upon us and may be accepted at any time before the expiration of that period; 

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of  

[insert percentage amount] percent of the Contract Price for the due performance of the 

Contract; 

Lot 

No. 
Qty Item / Description 

Performance Security 

Form Amount 

1 1 Lot 

CONSTRUCTION OF 3-STOREY 

PHILIPPINE TROPICAL 

SCIENCE CENTER (PHILTROP), 

PHASE II 
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(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have 

nationalities from the following eligible countries: [insert information]; 

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other 

than alternative offers in accordance with the Bidding Documents; 

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any 

part of the Contract, has not been declared ineligible by the Funding Source; 

(h) We have visited the site and are  aware and acquainted with the conditions as they exist 

and the facilities, difficulties, and restrictions affecting the performance of the work and 

that we have completely examined the Plans and Specifications of the Owner and the 

Architect. 

 

(i) The complete proposal, all items required by Clause 12 and Clause 13 of the Instructions 

to Bidders are attached herewith. 
 

(j) We understand that this Bid, together with your written acceptance thereof included in 

your notification of award, shall constitute a binding contract between us, until a formal 

Contract is prepared and executed; and 

(k) We understand that you are not bound to accept the Lowest Calculated Bid or any other 

Bid that you may receive. 

(l) We likewise certify/confirm that the undersigned, is the duly authorized representative of 

the bidder, and granted full power and authority to do, execute and perform any and all 

acts necessary to participate, submit the bid, and to sign and execute the ensuing contract 

for the [Name of Project] of the [Name of the Procuring Entity]. 

(m) We acknowledge that failure to sign each and every page of this Bid Form, including the 

Bill of Quantities, shall be a ground for the rejection of our bid. 

Name:   

In the capacity of:   

Signed:   

Duly authorized to sign the Bid for and on behalf of:   

Date: ___________ 
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                                                                                                                              “Annex B” 

 

Form of Contract Agreement 

 

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year] 

between [name and address of PROCURING ENTITY] (hereinafter called the“Entity”) and 

[name and address of Contractor] (hereinafter called the “Contractor”). 

WHEREAS, the Entity is desirous that the Contractor execute [name and identification 

number of contract] (hereinafter called “the Works”) and the Entity has accepted the Bid for 

[insert the amount in specified currency in numbers and words] by the Contractor for the 

execution and completion of such Works and the remedying of any defects therein. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred 

to. 

2. The following documents shall be attached, deemed to form, and be read and 

construed as integral part of this Agreement, to wit: 

(a) General and Special Conditions of Contract; 

(b) Drawings/Plans; 

(c) Specifications; 

(d) Invitation to Bid; 

(e) Instructions to Bidders; 

(f) Bid Data Sheet; 

(g) Addenda and/or Supplemental/Bid Bulletins, if any; 

(h) Bid form, including all the documents/statements contained in the 

Bidder’s bidding envelopes, as annexes, and all other documents 

submitted (e.g., Bidder’s response to request for clarifications on the 

bid), including corrections to the bid, if any, resulting from the Procuring 

Entity’s bid evaluation; 

(i) Eligibility requirements, documents and/or statements; 

(j) Performance Security; 

(k) Notice of Award of Contract and the Bidder’s conforme thereto; 

(l) Other contract documents that may be required by existing laws and/or 

the Entity. 

3. In consideration of the payments to be made by the Entity to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Entity to 

execute and complete the Works and remedy any defects therein in conformity 

with the provisions of this Contract in all respects. 
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4. The Entity hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying of defects wherein, 

the Contract Price or such other sum as may become payable under the 

provisions of this Contract at the times and in the manner prescribed by this 

Contract. 

IN WITNESS whereof the parties thereto have caused this Agreement to be executed 

the day and year first before written. 

Signed, sealed, delivered by  the   (for the Entity) 

Signed, sealed, delivered by  the  (for the Contractor). 

Binding Signature of Procuring Entity  

________________________________________________ 

Binding Signature of Contractor  

_____________________________________________ 

 

[Addendum showing the corrections, if any, made during the Bid evaluation should be attached 

with this agreement] 
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                                                                                                                               “Annex C” 

 

Omnibus Sworn Statement 

 

REPUBLIC OF THE PHILIPPINES ) 

CITY/MUNICIPALITY OF ______ ) S.S. 

 

A F F I D A V I T  

 

 

I,   [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address 

of Affiant], after having been duly sworn in accordance with law, do hereby depose and state 

that: 

 

1. Select one, delete the other: 

 

If a sole proprietorship: I am the sole proprietor or authorized representative of [Name 

of Bidder] with office address at [address of Bidder]; 

 

If a partnership, corporation, cooperative, or joint venture: I am the duly authorized 

and designated representative of [Name of Bidder] with office address at [address of 

Bidder]; 

 

2. Select one, delete the other: 

 

If a sole proprietorship: As the owner and sole proprietor or authorized representative 

of [Name of Bidder], I have full power and authority to do, execute and perform any 

and all acts necessary to participate, submit the bid, and to sign and execute the ensuing 

contract for [Name of the Project] of the [Name of the Procuring Entity] [insert “as 

shown in the attached duly notarized Special Power of Attorney” for the authorized 

representative]; 

 

If a partnership, corporation, cooperative, or joint venture: I am granted full power and 

authority to do, execute and perform any and all acts necessary to participate, submit 

the bid, and to sign and execute the ensuing contract for [Name of the Project] of the 

[Name of the Procuring Entity], accompanied by the duly notarized Special Power of 

Attorney, Board/Partnership Resolution, or Secretary’s Certificate, whichever is 

applicable;  

 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 

Philippines or any of its agencies, offices, corporations, or Local Government Units, 

foreign government/foreign or international financing institution whose blacklisting 

rules have been recognized by the Government Procurement Policy Board; 

 

4. Each of the documents submitted in satisfaction of the bidding requirements is an 

authentic copy of the original, complete, and all statements and information provided 

therein are true and correct; 
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5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 

representative(s) to verify all the documents submitted; 
 

6. Select one, delete the rest: 
 

If a sole proprietorship: The owner or sole proprietor is not related to the Head of the 

Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical 

Working Group, and the BAC Secretariat, the head of the Project Management Office 

or the end-user unit, and the project consultants by consanguinity or affinity up to the 

third civil degree; 
 

If a partnership or cooperative: None of the officers and members of [Name of Bidder] 

is related to the Head of the Procuring Entity, members of the Bids and Awards 

Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head 

of the Project Management Office or the end-user unit, and the project consultants by 

consanguinity or affinity up to the third civil degree; 
 

If a corporation or joint venture: None of the officers, directors, and controlling 

stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, 

members of the Bids and Awards Committee (BAC), the Technical Working Group, 

and the BAC Secretariat, the head of the Project Management Office or the end-user 

unit, and the project consultants by consanguinity or affinity up to the third civil degree; 
 

7. [Name of Bidder] complies with existing labor laws and standards; and 

 

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a 

Bidder: 

 

a) Carefully examine all of the Bidding Documents; 
 

b) Acknowledge all conditions, local or otherwise, affecting the implementation of the 

Contract; 
 

c) Made an estimate of the facilities available and needed for the contract to be bid, if 

any; and 
 

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the Project]. 
 

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, 

fee, or any form of consideration, pecuniary or otherwise, to any person or official, 

personnel or representative of the government in relation to any procurement project or 

activity. 

 

10.  [Name of Bidder] hereby assigns the following contact number/s and e-mail address/es 

as the official telephone/fax number and contact reference of the company where the 

PS BAC and PS notices may be transmitted. 

 

            Telephone No/s.:  ________________________________ 

   Fax No/s.:   ________________________________ 

   E-mail Add/s.:   ________________________________ 

             Mobile No/s.:                 ________________________________ 
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It is understood that notices/s transmitted in any of the above-stated telephone/fax 

numbers and/or e-mail address/es are deemed received as of its transmittal and the 

reckoning period for the reglementary periods stated in the bidding documents and the 

revised Implementing Rules and Regulations of Republic Act No. 9184 shall commence 

from receipt thereof. 

 
 

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at 

____________, Philippines. 

      _____________________________________ 

      Bidder’s Representative/Authorized Signatory 

 

 

 

 

SUBSCRIBED AND SWORN to before me this ___ day of  [month] [year] at [place of 

execution], Philippines. Affiant/s exhibited to me his/her [insert type of government 

identification card used*], with his/her photograph and signature appearing thereon, with no. 

________ issued on _____ at ________. 

 

 

Witness my hand and seal this ___ day of [month] [year].   

 

 

 

      NAME OF NOTARY PUBLIC 

      Serial No. of Commission _______________ 

      Notary Public for _______ until __________ 

      Roll of Attorneys No. __________________ 

      PTR No. ______ [date issued], [place issued] 

      IBP No. ______  [date issued], [place issued] 

 

 

 

Doc. No. _____ 

Page No. _____ 

Book No. _____ 

Series of. _____ 

 

 

 

Note: 

“Sec. 12. Competent Evidence of Identity – The phrase     “competent evidence of 

identity” refers to the identification of an individual based on: 

 

At least one current identification document issued by an official agency bearing the 

photograph and signature of the individual, such as but not limited to, passport, driver’s      

license, Professional Regulations Commission ID, National Bureau of Investigation 

clearance, police clearance, postal ID, voter’s ID, Barangay certification, Government 
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Service and      Insurance System (GSIS) e-card, Social Security System (SSS) card, 

Philhealth card, senior citizen card, Overseas Workers Welfare Administration 

(OWWA) ID, OFW ID, seaman’s book, alien certificate of registration/immigrant 

certificate of registration, government office ID, certification from the National 

Council for the Welfare of Disabled Persons (NCWDP), Department of Social Welfare 

and Development (DSWD) certification; 

 

The Board Resolution or Secretary’s Certificate referring to the said Board Resolution 

designating the bidder’s authorized representative and signatory need not specifically indicate 

the particular project where such authority is given provided that the said authority covers 

activities by PS. 
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"Annex D" 
REPUBLIC OF THE PHILIPPINES ) 

CITY/MUNICIPALITY OF ______ ) S.S. 

 

 
AFFIDAVIT OF SITE INSPECTION 

 

I,   [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of Affiant], 

after having been duly sworn in accordance with law, do hereby depose and state that: 

 

1. That I am the [Position of the Authorized Representative] of the [Name of Bidder] with 

office at [Address of the Bidder] 

 

2. That I have inspected the site for [Name of Contract/Project]. Located at [Location of the 

Contract/Project] on [Date of Inspection].  

 

3. That I am making this statement as part of the requirement for the Technical Proposal of 

the [Name of Bidder] for the [Name of Contract/Project] of the Procurement Service (PS). 

 

 

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at ____________, 

Philippines. 

          

    

 _____________________________________ 

             Affiant 

 

SUBSCRIBED AND SWORN to before me this ___ day of  [month] [year] at [place of 

execution], Philippines. Affiant/s exhibited to me his/her [insert type of government 

identification card used*], with his/her photograph and signature appearing thereon, with no. 

________ issued on _____ at ________.  

                 

                           

        _______________________ 

(Notary Public) 

 

Until          

PTR No.   

Date    

Place  

TIN   

IBP  

  

Doc. No.        : 

Page No.       : 

Book No.       : 

Series of 20__. 
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"Annex E" 
 

STATEMENT OF AVAILABILITY OF KEY PERSONNEL AND EQUIPMENT 

 

 

 

        

[Date of Issuance] 

 

 

 

Procurement Service 

PS Complex, Cristobal St. 

Paco, Manila 

 

 

 

Attention: The Chairperson 

     PS Bids and Awards Committee IX 

 

 

Dear _________________: 

 

 

In compliance with the requirements of the DBM-PS Bids and Awards Committee IX for the 

bidding of the [Name of the Project] (“the Project”), we certify that [Name of the Bidder] has 

in its employ key personnel, such as Licensed Architect, Licensed Civil Engineer, Professional 

Electrical Engineer, Licensed Sanitary Engineer, Professional Mechanical Engineer, 

Construction Safety and Health Officer who will be engaged for the construction of the said 

Project. 

 

Further, we likewise certify the availability of equipment that [Name of the Bidder] owns, has 

under lease, and/or has under purchase agreement that may be used for the Project. 

 

 

 

Very truly yours, 

 

 

 

 

[Name of Authorized Representative] 

[Position] 

[Name of Bidder]  
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"Annex F" 
 

JOINT VENTURE AGREEMENT 

 

 

 

KNOW ALL MEN BY THESE PRESENTS: 

 

 

This JOINT VENTURE AGREEMENT (hereinafter referred to as the “Agreement”), entered into 

this _______ day of _________ 200_ at __________ City, Philippines by and among: 

 

__________________________. a domestic corporation duly organized, registered and existing under 

and by virtue of the laws of the Republic of the Philippines, with office address at 

__________________________, represented by its _____________, _______________, hereinafter 

referred to as “____________”; 

- and - 

 

________________________________.  a domestic corporation duly organized, registered and 

existing under and by virtue of the laws of the Republic of the Philippines, with office address at 

__________________________________________, represented by its ________________, 

____________________, hereinafter referred to as “_______________”; 

- and - 

 

 

_____________________________________________________ a foreign corporation organized and 

existing under and by virtue of the laws of __________________,  represented by its 

________________, ____________________, hereinafter referred to as “_______________”; 

 

 

(Henceforth collectively referred to as the “Parties” 

 

 

 

 

WITNESSETH:  That 

 

 

 WHEREAS, the Procurement Service (PS) has recently published an Invitation to Apply for 

Eligibility and to Bid for the Supply and Delivery of ___________________ for the 

___________________ ; 

 

 

 WHEREAS, the parties have agreed to pool their resources together to form the 

“_________________ Joint Venture”, hereinafter referred to as the Joint Venture, under the laws 

of the Philippines, for the purpose of participating in the abovementioned procurement of PS-DBM; 

 

 

 NOW, THEREFORE, for and in consideration of the foregoing premises and the covenants 

hereto set forth, the Parties have agreed as follows: 
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ARTICLE I 

ORGANIZATION OF THE JOINT VENTURE 

 

SECTION 1.  Formation – The Parties do hereby agree and bind themselves to establish, form and 

organize a Joint Venture pursuant to the laws of the Republic of the Philippines, in order for the JV to 

carry on the purposes and objectives for which it is created; 

 

SECTION 2.     Name – The name and style under which the JV shall be conducted is 

“_________________”; 

 

SECTION 3.    Principal Place of Business – The JV shall maintain its principal place of business at 

___________________________________________________________ ; 

 

SECTION 4.     Preparation and Documentation – The Parties shall secure and/or execute such 

certifications, documents, deeds and instruments as may be required by the laws of the Republic of the 

Philippines for the realization of the JV and in compliance with the Project.  Further, they shall do all 

other acts and things requisite for the continuation of the JV pursuant to applicable laws; 

 

SECTION 5.    The Joint Venture shall be represented by the _______ in all biddings, related 

procurement transactions and other official dealings that it shall enter into with the PS-DBM and third 

parties, such transactions to include, among others, the submission of eligibility documents, bids, 

registration documents obtaining bonds, performing the principal contract in the event that the contract 

is awarded in favor of the Joint Venture, receipt of payment for goods delivered, and similar and related 

activities. 

 

SECTION 6.   The period of the Joint Venture shall begin upon execution of this Agreement and shall 

continue until the complete performance of its contractual obligations to PS-DBM, as described in 

Article II hereof, or upon its termination for material breach of any term or condition of this Agreement, 

by service of a written statement in English on the other Party, not less than 90 days prior to the intended 

date termination 

 

 

ARTICLE II 

PURPOSE 

 

      SECTION 1. The primary purpose of the Joint Venture is to participate in the public bidding to be 

conducted by the DBM-PS Bids and Awards Committee for the supply and delivery of 

________________________ for the _____________________ . 

 

       SECTION 2.  If the above-described contract/s is/are awarded to the Joint Venture, the Joint 

Venture shall undertake the performance thereof to PS-DBM, and such other incidental activities 

necessary for the completion of its contractual obligations. 

 

ARTICLE III 

SOLIDARY LIABILITY OF THE PARTIES 

 

SECTION 1. In the performance of the contract/s that may be awarded to the Joint Venture by the PS-

DBM, and all other related activities/obligations, as described in Article II hereof, the Parties bind 

themselves jointly and solidarily, in the concept of solidarily debtors, subject to the right of 

reimbursement, as provided in the relevant provisions of the Civil Code of the Philippines. 

 

 

ARTICLE IV 

CONTRIBUTION AND OTHER ARRANGEMENTS 
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SECTION 1.  Contribution – The Parties shall contribute the amount of 

____________________________ (Php      ) to support the financial requirements of the Joint Venture, 

in the following proportion: 

 

   A.             -    P        .00 

   B.      - P .00 

 

   TOTAL  P .00 

 

Additional contributions to the Joint Venture shall be made as may be required for contract 

implementation. In addition, ____ shall contribute any labor and contract management requirements. 

 

SECTION 2.  Profit Sharing – The share of the Parties to the JV from any profit derived or obtained 

from the implementation and execution of the Project shall be distributed pro rata to each, in accordance 

with the contribution and resources each has provided to the JV;  

 

SECTION 3.  Liquidation and Distributions – Any sum remaining after deducting from the total of all 

moneys or benefits received for the performance of the contract, all costs incurred by the JV after award 

of the contract for the Project pursuant to the accounting practices established for the JV, shall be 

distributed in accordance with the relative balances in the accounts of each Party pursuant to Sec.1 of 

this Article upon completion, final accounting, termination and liquidation of the JV.  In the event of 

liquidation and termination of JV, and after taking into account the shares of the Parties in all income, 

gain, deductions, expenses, and losses, should the account of a Party contain a negative balance, such 

Party shall contribute cash to the JV sufficient to restore the said balance to zero;  

 

SECTION 4.  Sharing of Burden of a Net Loss – In case a net loss is incurred, additional contributions 

shall be made by the Parties in accordance with their respective shares. 

 

ARTICLE V 

MISCELLANEOUS PROVISIONS 
SECTION 1.  The provisions of the Instructions to Bidders, Supplemental Bid Bulletin, and other 

bidding documents issued by the PS-DBM in relation to the contract described in Article II hereof, shall 

be deemed incorporated in this Agreement and made an integral part thereof. 

 

SECTION 2.  This Agreement shall be binding upon and inure to the benefit of the Parties and their 

respective successors and assigns. 

 

SECTION 3. The Parties herein are duly represented by their authorized officers. 

 

SECTION 4.  Governing Law - This Agreement shall be governed by and construed according to the 

laws of the Republic of the Philippines. Venue of any court action arising from this Agreement shall be 

exclusively laid before the proper court of the ____________, Philippines. 

 

IN WITNESS WHEREOF, the parties have set their hands and affixed their signatures on the date and 

place first above-stated.  

 

______________________________                                ______________________________ 

______________________________                               ______________________________ 

  

    ________________________________ 

             Signed in the Presence of:  
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            __________________________________ 

            __________________________________ 

 

 

ACKNOWLEDGMENT  

 

REPUBLIC OF THE PHILIPPINES      ) 

CITY/MUNICIPALITY OF ____________) S.S.  

PROVINCE OF (in the case of Municipality) 

 

 

          BEFORE ME, a Notary Public for and in the City/Municipality of ___(indicate also the Province 

in the case of Municipality___, this _______ day of __(month & year)__                 personally appeared 

the following:  

 

          

  Name                                                   ID Name, Number and Validity Date        

         

Known to me and to me known to be the same persons who executed the foregoing instrument and they 

acknowledge to me that the same is their free and voluntary act and deed and that of the corporation(s) 

they represent. 

    

 This instrument refers to a Joint Venture Agreement consisting of _______ pages, including 

the page on which this Acknowledgement is written, and signed by the parties and their instrumental 

witnesses. 

 

 WITNESS MY HAND AND NOTARIAL SEAL on the place and on the date first above 

written. 

             

              _______________________ 

(Notary Public) 

         
Until          

PTR No.   

Date    

Place  

TIN   

IBP  

  

Doc. No.        ; 

Page No.       ; 

Book No.       ; 

Series of 20__. 

 

Note: 
The competent evidence of identity for Notary shall comply with Sec. 12 (a), Rule II of the 2004 Rules on Notarial 

Practice. “Sec. 12. Competent Evidence of Identity – The phrase     “competent evidence of identity” refers to the 

identification of      an individual based on at least one current identification document issued by an official agency 

bearing the photograph and signature of the individual, such as but not limited to, passport, driver’s      license, 

Professional Regulations Commission ID, National      Bureau of Investigation clearance, police clearance, postal 

ID,      voter’s ID, Barangay certification, Government Service and      Insurance System (GSIS) e-card, Social 

Security System (SSS) card, Philhealth card, senior citizen card, Overseas Workers Welfare Administration 

(OWWA) ID, OFW ID, seaman’s book, alien certificate of registration/immigrant certificate of registration, 

government office ID, certification from the National Council for the Welfare of Disabled Persons (NCWDP), 

Department of Social Welfare and Development (DSWD) certification; 
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"Annex G" 
 

SUPPLIER’S LETTERHEAD 

 

 

(PROFORMA LETTER FOR WITHDRAWAL OF DOCUMENTS) 

 

 

___________________ 

               Date 

 

 

 

The Chairperson 

Bids and Awards Committee IX 

Procurement Service  

Paco, Manila 

 

 

Dear Sir: 

 

 

This has reference to Public Bidding No.                           for             (Name of Project)          .               

_____(Name of Company)            respectfully requests for the following: 

 

 (   )  Withdraw of Bid Submissions 

 (   )  Refund of Bid Security 

        (Attached is a photocopy of the Procurement Service Official Receipt) 

 (   )  Cancellation of Credit Line Certificate 

 

It is understood that _____________________________waives its right to file any motion for 

reconsideration and/pr protest in connection with the above-cited Public Bidding Project. 

 

 

Thank you. 

 

 

Very truly yours, 

 

 

 

__________________________________ 

Authorized Signatory for the Company 
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"Annex H" 
 

Form of Performance Security (Bank Guarantee) 

 

 

To : Procurement Service 

PS Complex, Cristobal St., 

Paco, Manila 

 

 

 

WHEREAS, _________(Name and Address of Supplier)_______ (hereinafter called “the 

Supplier”) has undertaken, in pursuance of Purchase Order No. ___________ dated ____________ to 

execute (Name of Contract and Brief Description) (hereinafter called “the Contract”); 

 

AND WHEREAS, it has been stipulated by you in the said Contract that the Supplier shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 

compliance with his obligations in accordance with the Contract; 

 

AND WHEREAS, we have agreed to give the Supplier such a Bank Guarantee; 

 

NOW THEREFORE, we hereby affirm that we are the Guarantor and responsible to you, on 

behalf of the Supplier, up to a total of [Amount of Guarantee] proportions of currencies in which the 

Contract Price is payable, and we undertake to pay you, upon your first written demand and without 

cavil or argument, any sum or sums within the limits of [Amount of Guarantee] as aforesaid without 

your needing to prove or to show grounds or reasons for your demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the Supplier before 

presenting us with the demand. 

 

We further agree that no change or addition to or other modification of the terms of the Contract to 

be performed thereunder or of any of the Contract documents which may be made between you and 

the Supplier shall in any way release us from any liability under this guarantee, and we hereby 

waive notice of any such change, addition or modification. 

 

This guarantee shall be valid until the date of issue of the Final Acceptance [Inspection, & 

Certification of Acceptance Report (I.C.A.R.)].  

 

 

 

 

SIGNATURE AND SEAL OF THE 

GUARANTOR   

NAME OF BANK   

ADDRESS   

DATE   
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                                                                                                                                "Annex I" 

 

Bid-Securing Declaration 

  

(REPUBLIC OF THE PHILIPPINES)  

CITY OF _______________________ ) S.S.  

x-------------------------------------------------------x  

 

 

Invitation to Bid  (PB No. 19-301-9)  

To:  Procurement Service 

PS Complex, Cristobal St., 

Paco, Manila 

 

I/We, the undersigned, declare that:  

1. I/We understand that, according to your conditions, bids must be supported by a Bid 

Security, which may be in the form of a Bid-Securing Declaration.  

 

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any contract 

with any procuring entity for a period of two (2) years upon receipt of your Blacklisting 

Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines 

on the Use of Bid Securing Declaration, within fifteen (15) days from receipt of written 

demand by the procuring entity for the commission of acts resulting to the enforcement of 

the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1 (f), of 

the IRR of RA 9184; without prejudice to other legal action the government may undertake.  

 

3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the following 

circumstances:  

 

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your 

request;  

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such 

effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a 

waiver to avail of said right;  

c. I am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and 

I/we have furnished the performance security and signed the Contract.  



 

107 

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] 

[year] at [place of execution].  

[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE]  

[Insert signatory’s legal capacity]  

 

Affiant  

SUBSCRIBED AND SWORN to before me this ___ day of  [month] [year] at [place of 

execution], Philippines. Affiant/s exhibited to me his/her [insert type of government 

identification card used*], with his/her photograph and signature appearing thereon, with no. 

________ issued on _____ at ________. 

 

Witness my hand and seal this ___ day of [month] [year].  

 

 

 

 

NAME OF NOTARY PUBLIC 

 

 

  

Serial No. of Commission ___________  

Notary Public for ______ until _______  

Roll of Attorneys No. _____  

PTR No. __, [date issued], [place issued]  

IBP No. __, [date issued], [place issued]  

Doc. No. ___  

Page No. ___  

Book No. ___ 

Series of ____. 

 

 
Note: 

The competent evidence of identity for Notary shall comply with Sec. 12 (a), Rule II of the 2004 Rules on Notarial 

Practice. “Sec. 12. Competent Evidence of Identity – The phrase     “competent evidence of identity” refers to the 

identification of      an individual based on at least one current identification document issued by an official agency 

bearing the photograph and signature of the individual, such as but not limited to, passport, driver’s      license, 

Professional Regulations Commission ID, National      Bureau of Investigation clearance, police clearance, postal 

ID,      voter’s ID, Barangay certification, Government Service and      Insurance System (GSIS) e-card, Social 

Security System (SSS) card, Philhealth card, senior citizen card, Overseas Workers Welfare Administration 

(OWWA) ID, OFW ID, seaman’s book, alien certificate of registration/immigrant certificate of registration, 

government office ID, certification from the National Council for the Welfare of Disabled Persons (NCWDP), 

Department of Social Welfare and Development (DSWD) certification; 
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"Annex J" 
LIST OF KEY PERSONNEL PROPOSED TO BE ASSIGNED TO THE CONTRACT                                                     

Business Name : __________________________________________________ 

Business Address : __________________________________________________ 

 
 

Project 

Manager 

Licensed 

Architech 

Licensed 

Civil 

Engineer 

Professional 

Electrical 

Engineer 

Licensed 

Sanitary 

Engineer 

Professional 

Mechanical 

Engineer 

Construction Safety 

and Health Officer 

1. Name        

2. Address        

3. Date of 

Birth 
 

      

4. Employed 

Since 
 

      

5. Previous 

Employment 
 

      

6. Education        

7. PRC 

License/ 

Accreditatio

n from 

DOLE-

OHSC (for 

the Health 

and Safety 

Officer) 

 

      

8. Years of 

Related 

Experience 

in Proposed 

Position 

 

      

Note: This List must be supported by individual resumes of all personnel and photocopy of PRC Licenses or DOLE-OHSC/DPWH Accreditation, as 

applicable.  

 

Submitted by : ______________________________________________ 
   (Printed Name & Signature of Authorized Representative 

Designation : __________________________________       

Date  : ____________________ 
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                                                                                                                                                                                                              "Annex K" 
 

LIST OF EQUIPMENT, OWNED OR LEASED AND/OR UNDER PURCHASE AGREEMENT, PLEDGED TO THE PROPOSED CONTRACT 

 

Business Name : __________________________________________________ 

Business Address : __________________________________________________ 

 

Description Model/Year Capacity/Performance/Size Plate No. 
Motor No./ 

Body No. 
Location Condition 

Proof of Ownership/ 

Lessor/Vendor 

A.  Owned        

i.        

ii.        

iii.        

iv.        

v.        

        

B. Leased        

i.        

ii.        

iii.        

iv.        

v.        

        

C. Under Purchase 

Agreement 

       

i.        

ii.        

iii.        

iv.        

v.        

Note: This List must be supported by proof of ownership, lease and/or purchase agreement. For lease and purchase agreement, such proof must include a certification 

of availability of equipment from the lessor/vendor for the duration of the project. 

 

Submitted by : ______________________________________________ 

   (Printed Name & Signature of Authorized Representative) 

 

Designation : __________________________________    Date  : ____________________ 
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                                                                                                                                                                                                               "Annex L" 

 
STATEMENT OF SINGLE LARGEST COMPLETED CONTRACT SIMILAR TO THE CONTRACT TO BE BID 

 

Business Name : __________________________________________________ 

Business Address : __________________________________________________ 

 

Name of Contract 

a. Owner Name 

b. Address 

c. Telephone Nos. 

Nature of Work 

Contractor’s Role 
a. Amount at Award 

b. Amount at Completion  

a. Date Awarded 

b. Contract Effectivity 

c. Date Completed 
Description % 

Government       

       

       

       

       

       

       

       

Private       

       

       

       

       

       

Note: The statement of the Bidder’s SLCC shall be supported by the Notice of Award and/or Notice to Proceed, Project Owner’s Certificate of Final Acceptance issued by the 

Owner other than the Contractor or the Constructors Performance Evaluation System (CPES) Final Rating, which must be at least satisfactory. In case of contracts with the 

private sector, an equivalent document shall be submitted.  

 

 

Submitted by : ______________________________________________ 

   (Printed Name & Signature of Authorized Representative) 

Designation : __________________________________  

Date  : ____________________ 
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                                                                                                                                                                                                               "Annex M" 

 
STATEMENT OF ALL ONGOING GOVERNMENT & PRIVATE CONSTRUCTION CONTRACTS INCLUDING CONTRACTS AWARDED 

BUT NOT YET STARTED 

 

Business Name : __________________________________________________ 

Business Address : __________________________________________________ 

 

Name of Contract/Location 

Project Cost 

a. Owner Name 

b. Address 

c. Telephone Nos. 

Nature of 

Work 

Contractor’s 

Role 

a. Date Awarded 

b. Date Started 

c. Date of Completion 

% of 

Accomplishment 
Value of Outstanding 

Works 
Description % Planned Actual 

Government         

         

         

         

         

         

Private         

         

         

         

         

      Total Cost:  

Note: This statement shall be supported by: 

 

1.     State all ongoing contracts including those awarded but not yet started (government and private contracts which may be similar or not similar to the project called for              

           bidding) as of:  

The day before the deadline of submission of bids. 

 

 2.    If there is no ongoing contract including awarded but not yet started as of the aforementioned period, state none or equivalent term. 

 

Submitted by : ______________________________________________ 

   (Printed Name & Signature of Authorized Representative) 

 

Designation : __________________________________    Date  : ____________________ 
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“Annex N” 

 

Name of the Procuring Entity :  

Project Reference Number :  

Name of the Project :  

 

 

KEY PERSONNEL 

(FORMAT OF BIO-DATA) 

 

Give the detailed information of the following personnel who are scheduled to be assigned as full-

time field staff for the project. Fill up a form for each person. 

1. Name :  

2. Nationality :  

3. Education and Degrees :  

4. Proposed Position :  

5. Length of Service with the 

Firm 

: _____year(s)  from ___(months) ___(years) 

   To ___(months) ___(years) 

6. Years of Related Experience 

for the proposed position 

: 

 

    

7. List of Projects Handled  

53.  

: (Use additional sheet/s if necessary) 

 

Name of Project :  

Name of Owner :  

Type of Project :  

Position :  

Period of Assignment :  

 

 

In the event that      (Name of the Bidder)      is awarded the contract for     (Name of the Project)   

I, firmly commit to assume the post of      Designation)    . 

 

 

            _________________________________________ 

        Signature of Key Personnel 

 

 
One of the requirements from the bidder to be included in its Technical Envelope is a list of contractor’s key personnel to be assigned to the contract to 
be bid, with their complete qualification and experience data (including the key personnel’s signed written commitment to work for the project once 

awarded the contract). 
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