Bid Bulletin No. 1
March 19, 2019

Public Bidding 19-083-5

SUPPLY, DELIVERY, AND INSTALLTION OF FIBER OPTIC CABLE NETWORK IN CEBU CITY REGIONAL GOVERNMENT CENTER (PHASE II)

Issued pursuant to Sec. 22.5 of the IRR of R.A. 9184 to clarify and/or amend certain provisions in the Bidding Documents issued for this project, considering the issues raised and clarifications made by prospective bidders during the **Pre-Bid Conference** held on **12 March 2019**, likewise, respond to bidders' written queries received within the prescriptive period for filing.

A. AMENDMENTS

REFERENCE	BASES FOR AMENDMENT
SECTION III. BID DATA SHEET	
ITB Clause 29.2 Page 46 xxx 2. Latest Value Added Tax Returns (Forms 2550M and 2550Q) or Percentage Tax Returns (Form 2551M) ~~within the last six months~~. <u>For this requirement, it is considered as latest return when filed within the last two (2) months before the deadline of the submission of bids which will cover the previous six (6) months.</u> xxx	To clarify the requirement to be submitted during post-qualification
11. List of **ALL** previous clients for the last ten (10) years; *(Supply, <u>Delivery, and Installation</u> of Fiber Optic Cable), with the following details: (Should be accompanied with Certificate of Completion/ Acceptance; and Purchase Order/ Contract)*	To clarify the requirement to be submitted during post-qualification

For the purpose of this Bulletin and for better understanding of its contents, the following rules shall apply: (a) ~~double Strikeout~~ – denotes deletion; (b) <u>Underline</u> – denotes inclusion or new item/requirement; and "xxx" – denotes separation of phase/s being amended from the rest of the main text.

Network Plan	
The Department of Tourism (DOT) near Mandaue City Hall was removed in the Network diagram while the CPPO was replaced by PRO-7.	Upon review of the End-User, the DOT is mentioned twice in the network plan. Thus, the End-User omitted the DOT near Mandaue City Hall. Also, the CCPO will be replaced by PRO-7 since the former is confirmed done and completed.

B. CLARIFICATIONS

The Department of Budget and Management- Procurement Service, Bids and Awards Committee hereby clarifies prospective bidders' concerns and queries

ITEM	CONCERN	REFERENCE/ CONCERN	CLARIFICATION/ RESOLUTION
CONCERNS RAISED DURING PRE-BID			
1	Mr. Geronimo asked if the requirement under BDS Clause 29.2 no. 11 only pertains to Supply of Fiber Optic Cable.	BDS Clause 29.2 Page 46 **xxx** 11.List of **ALL** previous clients for the last ten (10) years; *(Supply, Delivery, and Installation of Fiber Optic Cable), with the following details: (Should be accompanied with Certificate of Completion/ Acceptance; and Purchase Order/ Contract)*	Refer to above amendments.

C. AMENDMENTS

ITEM	CONCERN	REFERENCE/ CONCERN	CLARIFICATION/ RESOLUTION
1	The Vice Chairperson instructed the PMOIC to add in the requirement for VAT	BDS Clause 29.2 Page 45	Refer to above amendments.

|			
	Returns the statement "For this requirement, it is considered as latest return when filed within the last two (2) months before the deadline of the submission of bids which will cover the previous six (6) months." to make the requirement more comprehensible for the prospective bidders.	**xxx** 2. Latest Value Added Tax Returns (Forms 2550M and 2550Q) or Percentage Tax Returns (Form 2551M). For this requirement, it is considered as latest return when filed within the last two (2) months before the deadline of the submission of bids which will cover the previous six (6) months.	
2	List of Government Agencies to be Connected in Cebu Government FOC Network	Sec. VII. Technical Specifications Network Plan	Upon review of the End-User, the DOT is mentioned twice in the network plan. Thus, the End-User omitted the DOT near Mandaue City Hall. Also, the CCPO will be replaced by PRO-7 since the former is confirmed done and completed. Refer to "Annex A" for the revised Network Plan.

All other portions of the Bidding Documents affected by these amendments shall be made to conform to the same.

Amendments/inclusions/clarifications made herein shall be considered an integral part of the Bidding Documents.

The changes made in the Philippine Bidding Documents (5th Edition, August 2016) are deemed integrated in the terms and conditions for this project.

TERESITA J. DELA CRUZ
Chairperson, BAC V

Page 3

Bid Bulletin No. 1
Public Bidding No. 19-083-5
SUPPLY, DELIVERY, AND INSTALLTION OF FIBER OPTIC CABLE NETWORK IN CEBU CITY REGIONAL GOVERNMENT CENTER (PHASE II)

PROPOSED CEBU iGOV NETWORK PLAN

Legend:

	30 core FOC
	18 core FOC
	12 core FOC
	6 core FOC
	24 core FOC, 8core/buffer
	24 core FOC, 4core/buffer
	72 core FOC, 12core/buffer
✳	Splicing Point
▦	Distribution Node
- - -	24 core FOC, 8core/buffer, to be installed
▲	Recipient Agency
▲	Green Colored Recipient Agency – Already Done