



Supplemental/Bid Bulletin No. 10
January 18, 2022

PUBLIC BIDDING No. 21-147-7

Advance Works Package 1 (AWP1): Demolition, Tree Cutting and Utility Relocation for CP102, CP103, CP104, CP105 and CP108

Issued pursuant to Sec. 22.5 of the IRR of R.A. 9184 to clarify and/or amend certain provisions in the Bidding Documents issued for this project:

AMENDMENTS/INCLUSIONS

REFERENCE	BASIS FOR AMENDMENT/ INCLUSIONS
SECTION V: SPECIAL CONDITIONS OF THE CONTRACT	
Clause 3.1 Page 30 – 31 Please see attached Annex "A" for the approved Site Possession Dates and Relocation Site of Affected DMFB Police Post for Advance Works Package 1 (AWP1).	Notice is hereby issued as requested by the End-User.

By Rules, all other related provisions in the Bidding Documents correspondingly affected by these amendments are likewise deemed amended to conform to this Bid Bulletin.

Amendments made herein shall be considered an integral part of the Bidding Documents.

SIGNATURE REDACTED

ULYSSES E. MORA

Chairperson, Bids and Awards Committee VII

For the purpose of this Bulletin and for better understanding of its contents, the following rules shall apply: (a) Double Strike out – denotes deletion; (b) Underline – denotes inclusion or new item/requirement; and "xxx" – denotes separation of phrase/s being amended from the rest of the main text.

Special Conditions of Contract

GCC Clause					
3.1	Contract Package	Station	Provision of Possession of Relevant Part of Site		
	CP102	Quezon Avenue Station (QAS)	TBA by DOT <u>May 2022</u>		
		East Avenue Station (EAS)	TBA by DOT <u>November 2022</u>		
	CP103	Anonas Station (ANS)	TBA by DOT <u>November 2022</u>		
		Camp Aguinaldo Station (CAS)	TBA by DOT <u>May 2022</u>		
	CP104	Ortigas Station (ORS)	TBA by DOT <u>May 2022</u>		
		Shaw Station (SHS)	TBA by DOT <u>May 2022</u>		
	CP105	Kalayaan Avenue Station (KAS)	TBA by DOT <u>August 2022</u>		
		BGC Station (BGC)	TBA by DOT <u>August 2022</u>		
	CP108	Lawton Station (LTS)	TBA by DOT <u>August 2022</u>		
		Senate-DepEd Station (SDS)	TBA by DOT <u>August 2022</u>		
	<p>Physical execution of the Works for the relevant part of the Site shall commence within three (3) months earlier or later from the applicable Access Possession Date of the relevant stations if so instructed. The instruction for the earlier or later commencement of the physical execution of the Works shall be deemed to be included in the Contract Sum and shall not in any circumstances whatsoever be construed as a Variation or form the basis of any claim by the Contractor for additional payment or extension of time. The instruction by the Procuring Entity can apply concurrently to more than one section of the Works.</p>				

