



Supplemental/Bid Bulletin No. 11
July 15, 2022

PUBLIC BIDDING No. 22-012-7

Advance Works Package 1 (AWP1): Demolition, Tree Cutting and Utility Relocation for CP102, CP103, CP104, CP105 and CP108

Issued pursuant to Sec. 22.5 of the IRR of R.A. 9184 to clarify and/or amend certain provisions in the Bidding Documents issued for this project:

REFERENCE	BASIS FOR AMENDMENT/ INCLUSIONS
<i>SITE POSSESSION DATES FOR THE ADVANCE WORKS PACKAGE 1 (AWP1): DEMOLITION, TREE CUTTING AND UTILITY RELOCATION FOR CP102, CP103, CP104, CP105 AND CP108 UNDER PUBLIC BIDDING NO. 22-012-7</i>	
Please see attached Annex "A" for Site Possession Dates for the Advance Works Package 1 (AWP1): Demolition, Tree Cutting and Utility Relocation for CP102, CP103, CP104, CP105 and CP108 under Public Bidding No. 22-012-7.	Notice is hereby issued as requested by the End-User.

By Rules, all other related provisions in the Bidding Documents correspondingly affected by these amendments are likewise deemed amended to conform to this Bid Bulletin.

Amendments made herein shall be considered an integral part of the Bidding Documents.

SIGNATURE REDACTED
ULYSSES E. MORA
Chairperson, PS BAC VII

For the purpose of this Bulletin and for better understanding of its contents, the following rules shall apply: (a) Double Strike out – denotes deletion; (b) Underline – denotes inclusion or new item/requirement; and "xxx" – denotes separation of phrase/s being amended from the rest of the main text.

Indicated below are the site possession dates for the Advance Works Contract Packages:

Contract Package	Station	Site Possession Dates
CP102	Quezon Avenue Station (QAS)	Nov. 2022
	East Avenue Station (EAS)	Mar. 2023
CP103	Anonas Station (ANS)	Mar. 2023
	Camp Aguinaldo Station (CAS)	Oct. 2022
CP104	Ortigas Station (ORS)	Oct. 2022
	Shaw Station (SHS)	Aug. 2022
CP105	Kalayaan Avenue Station (KAS)	Oct. 2022
	BGC Station (BGC)	Oct. 2022
CP108	Lawton Station (LTS)	Nov. 2022
	Senate-DepEd Station (SDS)	Nov. 2022