

NOTICE OF AWARD

10 September 2019

NOA No.: 2019-PSNOA 85-SBACNOA-1-PSC
 Resolution No.: BAC1-2019-09-01

MR. FRANCISCO N. ZABALA
 President
STAGE CRAFT INTERNATIONAL, INC.
 888 E. de los Santos Avenue, Brgy. Highway Hills,
 Mandaluyong City
 637-5922, 637-5925
 0917-5304256, 0917-8582191
frankie@stagecraftintl.com
info@stagecraftintl.com

Dear Mr. Zabala,

This is to inform you that the **Special Bids and Awards Committee (SBAC)** of the **Procurement Service** has found you to have submitted the Single Calculated Responsive Bid for the **Procurement of an Integrator for Venues, Creative and Aesthetic Development, Special Events Management Services of the 30th Southeast Asian (SEA) Games** under **PS 19-236-1** opened on **August 13, 2019** and you are hereby issued this **NOTICE OF AWARD**:

Lot No.	Item/Description	Qty/Unit	Total Amount
1	PROCUREMENT OF AN INTEGRATOR FOR VENUES, CREATIVE AND AESTHETIC DEVELOPMENT, SPECIAL EVENTS MANAGEMENT SERVICES OF THE 30TH SOUTHEAST ASIAN (SEA) GAMES	1 Lot	P 975,798,980.00
	Development, Design, Supply, Delivery, Installation, Maintenance, Supervision, and Removal Services for the following:		

a.	All venue physical overlays, including temporary structures, and signages, in all Competition and Non-Competition venues for the SEA Games.		P 682,583,130.00
b.	All branding and sponsorship look and feel elements and materials in all Competition and Non-Competition venues for the SEA Games.		P 155,147,170.00
c.	All furniture for the Athletes Village, Aquatics Center and Athletic Stadium.		P 39,852,650.00
d.	All physical construction and provision of technical equipment of the SEA Games Press and Media Centers.		P 18,049,510.00
e.	All SEA Games retail stores.		P 2,389,620.00
	Creative, technical and events management for the following:		
a.	Volunteers Program ("VP") events and activities of the SEA Games.		P 9,498,980.00
b.	Sports Presentation events and activities of the SEA Games		P 68,277,920.00
c.	Official Functions, Conferences and Meetings of the SEA Games		

Delivery Instructions:

Item Number	Description	Quantity	Total	Delivered, Weeks/Months
1	Venues Development, Supervision, Overlays and Signage Scoping, Design, Supply, Delivery, Installation, Maintenance and Removal Services	1 lot	1 lot	November 28, 2019
	1.1. Delivery (Landed Manila, Philippines)			
	1.2. Setup and Installation			



2	Event Conceptualization, and Technical and Events Management for the Volunteers Program for the Philippine Hosting of the SEA Games	1 lot	1 lot	
	2.1. Cheer Dance Competition			October 12, 2019
	2.2. Volunteer Program Events Token			October 12, 2019
	2.3. Volunteers Program Amazing Race: Subic			October 19, 2019
	2.4. Volunteers Program Fun Run: Clark			October 20, 2019
	2.5. International Volunteers Day			December 5, 2019
3	Event Conceptualization, Technical and Events Management for Official Functions of Philippine SEA Games Organizing Committee and Sports Presentation for the Philippine Hosting of the SEA Games	1 lot	1 lot	
	3.1. Special Events VIP Tokens			September 13, 2019
	3.2. Games Readiness Workshop			September 25, 2019
	3.3. Test Event and Main Operations Center			September 25 – October 31, 2019
	3.4. 30 th SEA Games PEP Rally Clark			November 9, 2019
	3.5. Opening Ceremony VIP Management			November 30, 2019
	3.6. Welcome Gala			December 1, 2019
	3.7. Sports Industry Awards Participation and Partnership			December 2-3, 2019
	3.8. Inter Government Agency Thanksgiving Dinner			December 10, 2019
	3.9. Workforce and Volunteers Awarding Ceremony & Appreciation Night			December 12, 2019
	3.10. Closing Ceremony VIP Management			December 11, 2019

	3.11. SEAG VIP Special Events			September 25 to December 10, 2019
	3.12. Sports Presentations			November 22 to December 10, 2019
4	Look and Feel including Supervision, Production, and Installation for Forty-four (44) Competition and Eight (8) Non-Competition Venues and Four (4) Fan Zones	1 lot	1 lot	September – November 2019
	4.1. Submission of Concept and Comprehensive Studies per venue			September 30, 2019
	4.2. Submission and Acceptance of Final Layout per venue			October 26, 2019
	4.3. Installation of all indoor and outdoor material for look and feel.			November 28, 2019
	4.4. Removal of all Look and Feel Material			December 18, 2019
5	Design, Fabrication, Provision and Installation of Furniture and Aesthetic Accents of the Athletes Village, Aquatics Center and Athletic Stadium, New Clark City Athletes Village: 93 Items / 1,017 Pcs • Aquatic Center: 43 Items / 251 Pcs • Athletics Stadium: 36 Items / 103 Pcs	1 lot	1 lot	
	5.1. Delivery (Landed Manila, Philippines) 172 Items / 1371 Pcs			October 27, 2019
	5.2. Setup and Installation			November 20, 2019
6	Venue Set-Up of the Main and Remote Press Centers of the SEA Games	1 lot	1 lot	November 20, 2019
	6.1. Main Press Center			
	6.2. World Trade Center			
	6.3. Subic Bay Exhibition & Convention Center			

7	Design, Fabrication and Installation of the SEA Games: One (1) Superstore Five (5) Modules Three (3) Kiosks	1 lot	1 lot	
	7.1. Submission of Design for: 7.1.1 Super Store 7.1.2 Module 7.1.3 Kiosk			September 20, 2019
	7.2. Submission and Acceptance of Final Design of: 7.2.1 Super Store 7.2.2 Module 7.2.3 Kiosk			September 30, 2019
	7.3. Delivery and Installation of : 7.2.1 Super Store 7.2.2 Module 7.2.3 Kiosk			November 20, 2019 October 15, 2019 October 15, 2019
	7.4. Removal of all store structures			December 18, 2019

INSTRUCTIONS:

If you have no corrections to the contents of this NOTICE OF AWARD (NOA), please submit Performance Security within five (5) calendar days from receipt hereof. The original copy of the NOA should be signed and claimed at the Procurement Service. Failure to sign the NOA and submit Performance Security within the abovementioned period may result in the cancellation of the award and forfeiture of the bid security.


Very truly yours,



ATTY. GILBERT V. SANTOS
Designated Head of the Procuring Entity
Per Office Order No. 129-19
dated 16 July 2019

CONFORME:

LUBETH T. MALOMB-VICE PRESIDENT
PRINTED NAME/POSITION *FINANCE*


SIGNATURE

09/20/19
DATE