



Bid Bulletin No. 2

9 August 2019

Public Bidding No. 19-204-8

CONSTRUCTION OF 3-STOREY EMERGENCY ROOM COMPLEX BUILDING WITH WARDS (PHASE III) FOR THE OSPITAL NG PALAWAN

Issued pursuant to Sec. 22.5 of the IRR of R.A. 9184 to clarify and/or amend certain provisions in the Bidding Documents issued for this project, considering the issues raised and clarifications made by prospective bidders during the Pre-Bid Conference held on **9 August 2019**.

A. AMENDMENTS/INCLUSIONS

I. SECTION I. INVITATION TO BID

AMENDMENTS/INCLUSION	BASES FOR AMENDMENT/INCLUSION
<p>Page 5 Invitation to Bid Item 3</p> <p>xxx Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and partnerships or organizations with at least seventy five percent (75%) at least sixty percent (60%) interest or outstanding capital stock belonging to citizens of the Philippines.</p> <p>xxx</p>	<p>To amend the provision as provided under the GPPB-Resolution No. 06-2019, dated 08 March 2019.</p>
<p>Page 5 Invitation to Bid Item 7</p> <p>xxx Site Inspection xxx 13 August 2019; 10:00a.m- 5:00p.m.</p> <p>Contact Person: Engr. Joseph Emmanuel Comedian Contact Number : 0917-564-4556</p>	<p>To include the Contact Number and Email Address in the provision for better</p>

Email Address : efms.onp@gmail.com XXX	understanding.
--	----------------

B. CLARIFICATION

The Department of Budget and Management – Procurement Service – Bids and Awards Committee hereby clarifies bidders’ concerns and queries below.

ITEM	CONCERN	REFERENCE	CLARIFICATION/ RESOLUTION
PRE-BID CONFERENCE¹			
1	Clarification on the Milestone Payments	Terms of Reference Table 1. Payment Schedule / Milestones	Please see attached APPENDIX “A” for the Milestone payment for better understanding.

All provisions of the bidding document that are affected by newly issued bidding documents template s are deemed modified / amended / revised.

By Rules, all other related provisions in the Bidding Documents correspondingly affected by these amendments are likewise deemed amended to conform to this Bid Bulletin.

Amendments made herein shall be considered an integral part of the Bidding Documents.

SGD.
ENGR. JAIME M. NAVARRETE, JR.
Chairperson, Bids and Awards Committee VIII

¹ Pre-bid Conference held on 9 August 2019



Appendix "A"

COST CENTER	TARGET % ACCOMPLISHED	MILESTONES	TARGET DATE ACCOMPLISHED	COST
A	B	C	D	E
A	15%	Mobilization		15% of the contract amount
B	30%	<ul style="list-style-type: none"> • Ground Floor Fire Protection, Fire Alarm System, 1 unit Concealed type ACU, Clean Gas System • 2nd and 3rd Floor Masonry (interior and exterior) 		15% of the contract amount
C	50%	<ul style="list-style-type: none"> • 2nd Floor Medical Gas • Structural and Architectural of Connecting Bridge • 2nd and 3rd Floor Plumbing rough-ins • 2nd Floor Electrical rough-ins 		20% of the contract amount
D	75%	<ul style="list-style-type: none"> • 2nd and 3rd Floor Painting Works • 2nd Electrical works Nurse call, Panel Boards • 2nd Floor Fire Protection System • Doors and Windows 		25% of the contract amount

E	90%	<ul style="list-style-type: none">• Covered Pathway• Tile works• Ceiling works		15% of the contract amount
F	100%	<ul style="list-style-type: none">• completed		10% of the contract amount