Supplemental/ Bid Bulletin No. 2 16 August 2019

PUBLIC BIDDING No. 19 – 224– 4 Construction of Ship's Crew Transient Facility at Sangley Point, Cavite City for the Philippine Navy

Issued pursuant to Sec. 22.5 of the IRR of R.A. 9184 to clarify and/or amend certain provisions in the Bidding Documents issued for this project, considering the issues raised and clarifications made by prospective bidders during the Pre-Bid Conference held on **July 19, 2019**, likewise, respond to bidders' written queries received within the prescriptive period for filing.

I. Amendments

REFERENCE		BASES FOR AMENDMENT / INCLUSION
Section I: Invitation to Bid Page 5 X X X		
Activities Deadline for Submission and Opening of Bids	Schedule August 23 September 6, 2019 10:00am	To amend the requirement in line with the End User's request to extend the deadline for submission and opening of bids.
Xxx		

The herein amendments form an integral part of the bidding documents. Correspondingly, all other provisions in the bidding documents affected by these amendments are similarly amended or modified.

The clarifications made, explain in greater detail the purpose or intent of the requirement and do not necessarily amend that particular provision in the bidding documents.

(SGD.) ENGR. ESTRELLITA G. FULE Chairperson, DBM-PS BAC IV