

Republic of the Philippines Department of Budget and Management PROCUREMENT SERVICE -PHILIPPINE GOVERNMENT ELECTRONIC PROCUREMENT SYSTEM BIDS AND AWARDS COMMITTEE



Bid Bulletin No. 5

August 15, 2019

Public Bidding No. 19-225-5

PROPOSED INFRASTRUCTURE DEVELOPMENT OF BOQ MAIN BUILDING PHASE I

Issued pursuant to Sec. 22.5 of the IRR of R.A. 9184 to clarify and/or amend certain provisions in the Bidding Documents issued for this project. The timeline of the activities for the above-captioned bidding herewith amended as follows:

REFERENCE		BASES FOR AMENDMENT
SECTION I. INVITATION TO BID Page 5		
xxx 7. The schedule of bidding activities is a	as follows:	
ACTIVITIES	SCHEDULE	To adjust the date of deadline of submission and opening of bids, in conformity with section 22.5 of the RA 9184 and its revised Implementing Rules and Regulation
ХХХ	XXX	
Deadline of Submission	August 19, 2019 August 22, 2019; 10:00 <u>AM</u>	
Opening of Bids	Immediately after the deadline of submission of bids	

(Sgd.) WEBSTER M. LAUREÑANA Chairperson, Bids and Awards Committee V

For the purpose of this Bulletin and for better understanding of its contents, the following rules shall apply: (a) $\frac{Double Strike out}{Double Strike out}$ – denotes deletion; (b) $\frac{Underline}{Double Strike out}$ – denotes inclusion or new item/requirement; and "xxx" – denotes separation of phrase/s being amended from the rest of the main text.