
 

 
 

For the purpose of this Bulletin and for better understanding of its contents, the following rules shall apply: (a) 
out – denotes deletion; (b) Underline 
phrase/s being amended from the rest of the main text.

 

Republic of the Philippines 
Department of Budget and Management
PROCUREMENT SERVICE 
PHILIPPINE GOVERNMENT ELECTRONIC PROCUREMENT SYSTEM
BIDS AND AWARDS COMMITTEE

 

PUBLIC BIDDING 

DESIGN AND BUILD OF
HEMODIALYSIS PROVISION, MRI PROVISION, CT SCAN PROVISION AND 

WELLNESS AREA FOR SENIOR CITIZEN

Issued pursuant to Sec. 22.5 of the IRR of R.A. 9184 to clarify and/or amend certain 
provisions in the Bidding Documents issued for this project, considering the issues raised and 
clarifications made by prospective bidders
August 2019, likewise, respond to bidders’ written queries received within the prescriptive 
period for filing. 
 
 

A. AMENDMENTS 
 

REFERENCE

SECTION I. INVITATION TO BID

SECTION I. INVITATION TO BID
Page 7-9 

xxx 

7. The schedule of bidding activities is as follows:

ACTIVITIES 

xxx  

Last day of Request for Clarification

Last day of issuance of Supplemental 
Bid Bulletin 

Deadline of Submission 

Opening of Bids 
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Department of Budget and Management 
PROCUREMENT SERVICE -  
PHILIPPINE GOVERNMENT ELECTRONIC PROCUREMENT SYSTEM
BIDS AND AWARDS COMMITTEE 

Bid Bulletin No. 1 
September 16, 2019 

 

PUBLIC BIDDING NO. 19-270-5 
 

DESIGN AND BUILD OF RADIOLOGY EXTENSION BUILDING FOR 
HEMODIALYSIS PROVISION, MRI PROVISION, CT SCAN PROVISION AND 

WELLNESS AREA FOR SENIOR CITIZEN 
 

Issued pursuant to Sec. 22.5 of the IRR of R.A. 9184 to clarify and/or amend certain 
provisions in the Bidding Documents issued for this project, considering the issues raised and 
clarifications made by prospective bidders during the Pre-Bid Conference 

, likewise, respond to bidders’ written queries received within the prescriptive 

REFERENCE 
BASES FOR 

AMENDMENT

I. INVITATION TO BID 

SECTION I. INVITATION TO BID 

The schedule of bidding activities is as follows: 

SCHEDULE 

xxx 

Last day of Request for Clarification September 5, 2019 
September 23, 2019 

Last day of issuance of Supplemental September 10, 2019 
September 27, 2019 

September 17, 2019 

October 4, 2019; 10:00 
AM 

Immediately after the 
deadline of submission 

of bids 

To adjust the schedule of 
activities as approved by the 
End-User
To give prospective bidder
ample time to study the 
requirements and prepare 
their bids.

For the purpose of this Bulletin and for better understanding of its contents, the following rules shall apply: (a) Double Strike 
denotes inclusion or new item/requirement; and “xxx” – denotes separation of 

PHILIPPINE GOVERNMENT ELECTRONIC PROCUREMENT SYSTEM 

RADIOLOGY EXTENSION BUILDING FOR 
HEMODIALYSIS PROVISION, MRI PROVISION, CT SCAN PROVISION AND 

Issued pursuant to Sec. 22.5 of the IRR of R.A. 9184 to clarify and/or amend certain 
provisions in the Bidding Documents issued for this project, considering the issues raised and 

Bid Conference held on 30 
, likewise, respond to bidders’ written queries received within the prescriptive 

BASES FOR 
AMENDMENT 

To adjust the schedule of 
activities as approved by the 

User. 
To give prospective bidders 

time to study the 
requirements and prepare 
their bids. 
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SECTION VI. SPECIFICATIONS 

III. Project Components 
page 87 
 
xxx 

ITEM PARTICULARS 
Area Requirement 

(m2) 

A. GROUND FLOOR Approx. 260 

a.1 Ramp to Basement  

xxx   

 
 xxx 

 
To clarify the requirement 
for better understanding 

 
 

B. CLARIFICATIONS 
 

The Department of Budget and Management - Procurement Service, Bids and Awards 
Committee hereby clarifies prospective bidders’ concerns and queries: 

ITEM CONCERN REFERENCE 
CLARIFICATION/ 

RESOLUTION 

CONCERNS RAISED DURING PRE-BID 

1 
The prospective bidder asked 
on how the inspection for the 
project will be. 

Special Conditions of 
the Contract 
Clause 34. Instructions, 
Inspections and Audits 
page 71 

The Inspection Division of 
Procurement Service together 
with the representatives of 
BGH will go to the project site 
for the progress probe. 

2 
The prospective bidder asked 
on the progress billing for the 
project. 

Special Conditions of 
the Contract 
Clause 40. Progress 
Payments 
page 73-74 

 

Payments shall be adjusted by 
deducting therefrom the 
amounts for advance 
payments and retention 
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ITEM CONCERN REFERENCE CLARIFICATION/ 
RESOLUTION 

SKNS CONSTRUCTION & ENTERPRISES 

1 

 
Requesting to 
extend/postpone the schedule 
Deadline of Submission of Bids 
on September 17, 2019 to 
October 14, 2019 

 
 
Section I. Invitation to Bid 
 
xxx 
 
The schedule of bidding activities 
is as follows: 
Deadline of Submission and 
Opening of Bids: September 17, 
2019; 10:00 AM 

Please refer to the above 
amendment 

 
All other portions of the Bidding Documents affected by these amendments shall be made 
to conform to the same. 

Amendments/inclusions/clarifications made herein shall be considered an integral part of 
the Bidding Documents. 

 
                
               (Originally Signed) 

         WEBSTER M. LAUREÑANA 
      Chairperson, DBM-PS BAC 5 

 
 

 


