



COPY FOR: SUPPLIER

# CONTRACT/PURCHASE ORDER

No. **PO20-00405 -NCSE**

**To: STEELBUILT CONSTRUCTION INC.**  
 197 T. Claudio St. Brgy. Sta. Lucia  
 San Juan City

Date July 02, 2020  
 Reference: **PUBLIC**  
**BIDDING No. 19-301-9**  
 Date of PB: 10/17/2019

Please deliver the article(s)/product(s)/supplies/materials listed below priced in accordance with your Quotation No. XXX dated XXX subject to the Terms and Conditions enumerated at the back hereof:

Item No.	ITEM and DESCRIPTION/SPECIFICATIONS/STOCK No.	QTY	UNIT	UNIT PRICE	AMOUNT
1	<b>Construction of 3-Storey</b> Philippine Tropical Science Center (Philtrop), Phase II  NOTE: For complete and detailed specifications, please refer to the Terms of Reference and pertinent documents of Lot No. 1 of Public Bidding No. 19-301-9  - Subject to Expanded Withholding Tax, Final Withholding Tax and Other Percentage Taxes Reference: R.A. 9337 Revenue Regulation Nos. 16-05, 14-02, 12-01 & 2-98. - A warranty covered by either retention money or special bank guarantee equivalent to at least 10% of the payment on the contract price shall be required for a period of one (1) year after the end-user's acceptance. - Please submit DR/Invoice & Copy of P.O to the Inspection Division after direct delivery of this item. - Please submit Warranty Certificate - As a precondition for payment submit authenticated Import documents per DOF Order No. 87-91, if applicable	1	lot	25,940,946.51	25,940,946.51

20-87-0405 TOTAL AMOUNT ₱ 25,940,946.51

<b>PLACE OF DELIVERY:</b>  College of Forestry and Natural Resources (CFNR), UPLB Campus	<b>DELIVERY INSTRUCTIONS:</b>  Please refer to the above Delivery Instructions.
--	---

<b>FUNDS AVAILABILITY CERTIFIED BY:</b>  <u>ALLAN RAUL M. CATALAN</u> ACCOUNTANT	<b>AUTHORIZED BY:</b>  <u>USEC. LLOYD CHRISTOPHER A. LAO</u> DIRECTOR
DATE	<u>24 JUL 2020</u> DATE

Purchase Order received and accepted subject to the Terms and Conditions enumerated at the back hereof:

<b>STEELBUILT CONSTRUCTION INC.</b> NAME OF SUPPLIER	<u>Patrick Q. Tan</u> AUTHORIZED REPRESENTATIVE (SIGNATURE OVER PRINTED NAME)	DATE RECEIVED	DUE DATE
---	---	---------------	----------

COPY FOR: SUPPLIER



Republic of the Philippines  
**DEPARTMENT OF BUDGET AND MANAGEMENT**  
 PROCUREMENT SERVICE - PhilGEPS

PS-DBM Complex  
 Cristobal St., Paco  
 Metro Manila  
 Tel. Nos 563-93-61  
 689-7750 loc. 4020

COPY: JUL 10 2020 11:35

<b>CONTRACT/PURCHASE ORDER</b>	<b>No. PO20-00405 -NCSE</b>
--------------------------------	-----------------------------

**To: STEELBUILT CONSTRUCTION INC.**  
 197 T. Claudio St. Brgy. Sta. Lucia  
 San Juan City

Date July 02, 2020  
 Reference: **PUBLIC**  
**BIDDING No.** 19-301-9  
 Date of PB: 10/17/2019

Please deliver the article(s)/product(s)/supplies/materials listed below priced in accordance with your Quotation No. -XXX- dated -XXX- subject to the Terms and Conditions enumerated at the back hereof:

Item No.	ITEM and DESCRIPTION/SPECIFICATIONS/STOCK No.	QTY	UNIT	UNIT PRICE	AMOUNT
	-For UPLB (APR No. 16-0781S)  DELIVERY SCHEDULE:  - The intended Completion Date is within <b>ONE HUNDRED EIGHTY (180) Calendar Days</b> from the date as indicated in the Notice to Proceed (NTP)				

<b>TOTAL AMOUNT</b>	₱ <b>25,940,946.51</b>
---------------------	------------------------

PLACE OF DELIVERY:  
  
 College of Forestry and Natural Resources (CFNR), UPLB Campus

DELIVERY INSTRUCTIONS:  
  
 Please refer to the above Delivery Instructions.

FUNDS AVAILABILITY CERTIFIED BY:  
  
ALLAN RAUL M. CATALAN  
 ACCOUNTANT

AUTHORIZED BY:  
  
USEC. LLOYD CHRISTOPHER A. LAO  
 DIRECTOR

24 JUL 2020  
DATE

Purchase Order received and accepted subject to the Terms and Conditions enumerated at the back hereof:

<b>STEELBUILT CONSTRUCTION INC.</b> NAME OF SUPPLIER	<b>Patrick Q. Tan</b> AUTHORIZED REPRESENTATIVE (SIGNATURE OVER PRINTED NAME)	DATE RECEIVED	DUE DATE
---	---	---------------	----------

COPY FOR SUPPLIER



## NOTICE TO PROCEED

July 7, 2020

PO No.: 20-00405-NCSE

NOA No.: 2019-PSNOA 034 -BACNOA9 -UPLB

**MR. PATRICK Q. TAN**  
**STEELBUILT CONSTRUCTION INC.**  
 197 T. Claudio St. Brgy. Sta. Lucia  
 San Juan City

Dear Mr. Tan:

This notice is hereby given to **STEELBUILT CONSTRUCTION INC.** that performance on **Construction of 3-storey Philippine Tropical Science Center (Philtrop), Phase II** for the **University of the Philippines - Los Baños (UPLB)** under **PB No. 19-301-9** opened on **October 17, 2019**, shall start seven (7) days after receipt of this Notice:

Lot No.	Qty	UOM	Item Description	Unit Price	Amount
1	1	lot	<b>Construction of 3-storey Philippine Tropical Science Center (Philtrop)</b>	P 25,940,946.51	P 25,940,946.51

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions provided in the Purchase Order and in accordance with the Delivery Schedule.

Please acknowledge receipt of this notice by signing on the space provided below.

Very truly yours,

  
**LLOYD CHRISTOPHER A. LAO**  
 Undersecretary/OIC-Executive Director

Date of receipt of this Notice: \_\_\_\_\_

Name of Authorized Representative: \_\_\_\_\_

Signature of Authorized Representative: \_\_\_\_\_