

North – South Commuter Railway (NSCR) Project (Malolos – Tutuban)
Package CP03: Rolling Stock

REVISIONS/AMENDMENTS

Volume I, Part I – Bidding Procedures

ITEM NO.	REFERENCE CLAUSE/ SECTION	REVISIONS/AMENDMENTS																				
1	Section IV, Bidding Forms, Schedule 1: Price Schedules, Schedule 1.1: General Items	<table border="1"> <tr> <td data-bbox="1102 1160 1209 1742">107</td> <td data-bbox="1102 1742 1209 1933">Transportation facilities for the Employer's usage including driver costs, maintenance, insurance, registration costs, fuel facilities and any associated costs during the Time for Completion of the Works</td> <td data-bbox="1102 1933 1209 2056">sum</td> <td data-bbox="1102 2056 1209 2157">1</td> </tr> <tr> <td data-bbox="1031 1160 1102 1742">108-107</td> <td data-bbox="1031 1742 1102 1933">Preparation, submission of the Program and obtaining the consent thereto from the Engineer</td> <td data-bbox="1031 1933 1102 2056">sum</td> <td data-bbox="1031 2056 1102 2157">1</td> </tr> <tr> <td data-bbox="959 1160 1031 1742">109-108</td> <td data-bbox="959 1742 1031 1933">Contractor's supervision at the Site and other on-going obligations</td> <td data-bbox="959 1933 1031 2056">sum</td> <td data-bbox="959 2056 1031 2157">1</td> </tr> <tr> <td data-bbox="887 1160 959 1742">110-109</td> <td data-bbox="887 1742 959 1933">Removal of Contractor's office and other facilities on the Site</td> <td data-bbox="887 1933 959 2056">sum</td> <td data-bbox="887 2056 959 2157">1</td> </tr> <tr> <td data-bbox="815 1160 887 1742">111-110</td> <td data-bbox="815 1742 887 1933">Other obligations with regard to the General Items, which are considered necessary to comply with the Contract but not covered in otherschedules and the above milestone items</td> <td data-bbox="815 1933 887 2056">sum</td> <td data-bbox="815 2056 887 2157">1</td> </tr> </table>	107	Transportation facilities for the Employer's usage including driver costs, maintenance, insurance, registration costs, fuel facilities and any associated costs during the Time for Completion of the Works	sum	1	108-107	Preparation, submission of the Program and obtaining the consent thereto from the Engineer	sum	1	109-108	Contractor's supervision at the Site and other on-going obligations	sum	1	110-109	Removal of Contractor's office and other facilities on the Site	sum	1	111-110	Other obligations with regard to the General Items, which are considered necessary to comply with the Contract but not covered in otherschedules and the above milestone items	sum	1
		107	Transportation facilities for the Employer's usage including driver costs, maintenance, insurance, registration costs, fuel facilities and any associated costs during the Time for Completion of the Works	sum	1																	
		108-107	Preparation, submission of the Program and obtaining the consent thereto from the Engineer	sum	1																	
		109-108	Contractor's supervision at the Site and other on-going obligations	sum	1																	
		110-109	Removal of Contractor's office and other facilities on the Site	sum	1																	
111-110	Other obligations with regard to the General Items, which are considered necessary to comply with the Contract but not covered in otherschedules and the above milestone items	sum	1																			
2	Section IV, Bidding Forms, Schedule 1: Price Schedules, Schedule 1.3: Fabrication and Shipping, Milestone No. 301	Manufacturing of 1st and 2 nd train set of 8 cars and completion of factory acceptance test, and shipping to Manila port on CIF base (Incoterms/hereinafter), (total 2 train sets)																				

h