



Republic of the Philippines  
DEPARTMENT OF TRANSPORTATION

NOTICE OF AWARD

**23** September 2022

**Mr. Hitoshi Yamaji**  
*Managing Executive Officer*  
Deputy Division Director, Global Division,  
General Manager, Manila Office, International Division,  
Sumitomo Mitsui Construction Co., Ltd.

Subject : METRO MANILA SUBWAY PROJECT ("MMSP") (JICA Loan PH-P267 and PH-P275)

Dear Mr. Yamaji:

Pursuant to DBM-PS BAC Resolution No. BAC6-2022-08-03, the contract for Contract Package 103: Two Underground Stations (Anonas and Katipunan) and Tunnels of Metro Manila Subway Project is hereby awarded to **Sumitomo Mitsui Construction Co., Ltd.** in the total amount<sup>1</sup>, exclusive of 12% VAT, of **Twenty-One Billion One Hundred Thirty-Nine Million Four Hundred Eighty-Two Thousand One Hundred Ninety-Two and 92/100 Only Philippine Pesos (PHP 21,139,482,192.92)** and **Fourteen Billion Nine Hundred Forty-Six Million Six Hundred Nineteen Thousand Eight Hundred Fifty-Eight Only Japanese Yen (JPY 14,946,619,858)**, subject to concurrence by the Japan International Cooperation Agency ("JICA") and compliance with the documentary requirements as provided under the Guidelines for Procurement under Japanese ODA Loans, April 2012.

Approved:

**SIGNATURE REDACTED**

**KIM ROBERT C. DE LEON**  
*Head of Procuring Entity (HoPE)*

**SIGNATURE REDACTED**

Conforme:

**SIGNATURE REDACTED**

**MR. HITOSHI YAMAJI**  
*Sumitomo Mitsui Construction Co., Ltd.*

Date: 27 Sep. 2022

<sup>1</sup> With reference to the attached breakdown of bid price and adjustment of bid price in accordance with ITB18.3.

## BID PRICE

Local Currency: PHP 21,116,402,659.08

PHILIPPINE PESO TWENTY-ONE BILLION ONE HUNDRED SIXTEEN MILLION FOUR HUNDRED-TWO THOUSAND SIX HUNDRED FIFTY-NINE AND 8/100 ONLY

And

Foreign Currency: JPY 14,944,935,059

JAPANESE YEN FOURTEEN BILLION NINE HUNDRED FORTY-FOUR MILLION NINE HUNDRED THIRTY-FIVE THOUSAND FIFTY-NINE ONLY

### Summary of Schedules

Schedule No.	Description	Amount	
		JPY	PHP
Schedule 1	Work Items-Bill No.1 through Bill No. 8	14,944,935,059	20,431,286,959.08
Schedule 2	Daywork	N/A	210,115,700.00
Schedule 3	Provisional Sum	N/A	475,000,000.00
Bid Price*	Total Amount of Schedules 1+2+3	14,944,935,059	21,116,402,659.08

\*Bid Price shall be exclusive of Value Added Tax (VAT)

### ADJUSTMENT OF BID PRICE IN ACCORDANCE WITH ITB18.3

The above Bid Price of Local Currency: PHP 21,116,402,659.08 and Foreign Currency: JPY 14,944,935,059 shall be adjusted in accordance with ITB18.3 in the following manner, using Index in June 2022 when the 57<sup>th</sup> day after the expiration of the initial Bid Validity comes up to Index in July, 2022 which is the most recent index available before the date of this Notice of Award.

### Summary of Adjustment of Bid Price

Items	Description	Amount	
		JPY	PHP
Bid Price*	Total Amount of Schedules 1+2+3	14,944,935,059	21,116,402,659.08
CPI in June, 2022	JPY: Note 1 PHP: Note 2	101.8	114.9
CPI in July, 2022	JPY: Note 1 PHP: Note 2	102.3	115.8
Applicable Multiplier		1.004911591	1.007832898
Adjusted Amount		1,684,799	23,079,533.84
Adjusted Bid Price*		14,946,619,858	21,139,482,192.92

\*Bid Price shall be exclusive of Value Added Tax (VAT)

Note 1: PHP: Consumer Price Index of the Philippines (all items) published by the Philippine Statistics Authority (PSA)

Note 2: JPY: The consumer price index published by the Statistics Bureau of Japan