

RR Road, Cristobal Street, Paco, Wanila

LETTER ORDER No. : PO21-00408

INFOBAHN COMMUNICATIONS, INC. /

2/F DRB (Fil-American) Bldg., Aurora Blvd., Cor La Salle St.,

Date

August 13, 2021

Bidding No.

PB-002-2021,

Date of Opening : June 17, 2021

Please deliver the article(s)/product(s)/supplies/materials listed below priced in accordance with your Quotation No

ted			subject to the Terms and Conditions enumerated below.	UNIT PRICE	TOTAL AMOUNT
TEM	QTY	UNIT	ARTICLES/DESCRIPTION	1,289,334.00	1,289,334.0
IIEM		unit	Unified Threat Management System (PS Main) /	1,209,334.00	
1	1		Unified Threat Management System (PhilGEPS)	2,811,334.00	2.811,334.0
2	1-	unit	Unified I freat Management 2	4,267.00	2.133.500
3	500	lic	Endpoint Security (for PS Main and PhilGEPS)		
			PR21-0204 for PS main & PhilGEPS (ITSD)		
			NOA No. INTBAC-005-21 Resolution No. PS-BAC-21-07-03		
			Supply, Delivery, Installation and Commissioning of End-to-end Security Management System for the Procurement Service - Department of Budget and Management		
			Unified Threat Management System with Three (3) years subscription period for PS-DBM main office subscription period for PS-DBM main office Unified Threat Management System with Three (3) years Unified Threat Management System with Three (3) years		
		* Endpoint Security with Three (3) years subscription period for Endpoint Security with Three (3) years subscription period for Procurement Service - DBM Main including PhilGEPS office			
			*A warranty covered by either retention money or special bank guarantee equivalent to at least 1% of the payment contract price shall be required for a period of 3 years after acceptance.		

Place of Delivery : RR Road Cristobal St., Paco Manila Arcache Bldg, Gen. Solano St, San Miguel Delivery Instruction

within thirty (30) calendar days from receipt of Notice to Proceed (NTP)

Certified SIGNATURE REDACTED

MARK ANTHONY G. HUERTAS

OIC, GSD

08-19-2021

Date

FUNDS AVAILABLE Php

6,234,168.00

SIGNATURE REDACTED

AMY T. BEXA CRUZ

OIC Chief Accountant

APPROVED BY:

SIGNATURE REDACTED

ATTY. JASONKER L. WAYAN

OIC-Executive Director

Date

Supplier's copy received by:

SIGNATURE REDACTED

Signature Over name in print

Date Received

Lim Edgardo h T

Scanned with CamScanner

RK Road, Cristobal Street, Paco. Manila



LETTER ORDER No.: PO21-00408

INFOBAHN COMMUNICATIONS, INC.

2/F DRB (Fil-American) Bldg

Aurora Blvd., Cor La Salle St.

Cubao, Quezon City

Date

August 13 2021

Bidding No.

PB-002-2021

Date of Opening June 17 2021

EM	QTY	UNIT	ARTICLES/DESCRIPT	ION	UNIT PRICE	TOTAL	AMOUNT
						1	
	1	1					
	1	1	- Subject to Expanded Witholding Tax, I	Final Witholding Tax erence: RA 9337			
rice	Validi	tv: 0	- Subject to Expanded Witholding Tax, I and Other Percentage Taxes Ref Revenue Regulation Nos. 16-05, 14-02,	Final Witholding Tax erence: RA 9337	Total Amount	: Php	6,234,168.00
Place RR R	Validition of De coad Criche Bld	livery :	- Subject to Expanded Witholding Tax, I	erence: RA 9337 12-01, and 2-98.	Total Amount uction: 30) calendar days		
Place RR R Arcad Manil	of De load Cri che Bld	livery : istobal S g, Gen.	- Subject to Expanded Witholding Tax, I and Other Percentage Taxes Ref Revenue Regulation Nos. 16-05, 14-02, Calendar Days	erence: RA 9337 12-01, and 2-98. Delivery Instru- within thirty (Total Amount uction : 30) calendar days	from receipt	
Place RR R Arcad Manil	of De load Cri che Bld	livery : istobal S g, Gen.	- Subject to Expanded Witholding Tax, I and Other Percentage Taxes Ref Revenue Regulation Nos. 16-05, 14-02, Calendar Days	Delivery Instru- within thirty (Proceed (NT	Total Amount uction: 30) calendar days	from receipt	
Place RR R Arcad Manil	of De load Cri che Bld	livery : istobal S g, Gen.	- Subject to Expanded Witholding Tax, I and Other Percentage Taxes Ref Revenue Regulation Nos. 16-05, 14-02, Calendar Days St., Paco Manila Solano St, San Miguel	Delivery Instrumental (NT)	Total Amount uction: 30) calendar days P) 00 - /9 - 21 Date	from receipt	of Notice to
Place RR R Arcad Manil Certif	of De load Criche Bld	livery : istobal S g, Gen.	- Subject to Expanded Witholding Tax, I and Other Percentage Taxes Ref Revenue Regulation Nos. 16-05, 14-02, Calendar Days St., Paco Manila Solano St, San Miguel ATURE REDACTE	Delivery Instrumental (NT)	Total Amount uction: 30) calendar days P)	receipt REDA	of Notice to
Place RR R Arcad Manil Certif	of De load Criche Bld	livery : istobal S g, Gen.	- Subject to Expanded Witholding Tax, I and Other Percentage Taxes Ref Revenue Regulation Nos. 16-05, 14-02, Calendar Days St., Paco Manila Solano St, San Miguel ATURE REDACTE OIC, GSD	Delivery Instrumental (NT)	Total Amount uction: 30) calendar days P) 08 - 14 - 24 Date ATURE F	receipt Post	of Notice to
Place RR R Arcad Manil Certif	of De load Criche Bld	livery : istobal Sig, Gen.	- Subject to Expanded Witholding Tax, I and Other Percentage Taxes Ref Revenue Regulation Nos. 16-05, 14-02, Calendar Days St., Paco Manila Solano St, San Miguel ATURE REDACTE OIC, GSD E Php 6,234,168.00	Delivery Instrumental Marchael	Total Amount uction: 30) calendar days P) 00 - /4 - 24 Date ATURE F AMY T. DE OIC Chief A	receipt Post	of Notice to
Place RR R Arcad Manil Certif	of De load Criche Biddla Fied Co SI	livery : istobal Sig, Gen.	- Subject to Expanded Witholding Tax, and Other Percentage Taxes Ref Revenue Regulation Nos. 16-05, 14-02, Calendar Days St., Paco Manila Solano St, San Miguel ATURE REDACTEL OIC, GSD E Php 6,234,168.00 SIGNATURE RE ATTY. JASONNER L. UAYA	Delivery Instrumental Marchael	Total Amount uction: 30) calendar days P) 00 - /4 - 24 Date ATURE F AMY T. DE OIC Chief A	receipt Post	of Notice to
Place RR R Arcad Manil Certif	e of De load Criche Biddia fied Co SI NDS AV	istobal Sig, Gen.	- Subject to Expanded Witholding Tax, and Other Percentage Taxes Ref Revenue Regulation Nos. 16-05, 14-02, Calendar Days St., Paco Manila Solano St, San Miguel ATURE REDACTE OIC, GSD E Php 6,234,168.00 SIGNATURE RE ATTY. JASONNER L. JAYA OIC-Executive Director	Delivery Instrumental Marchael	Total Amount uction: 30) calendar days P) 00 - /4 - 24 Date ATURE F AMY T. DE OIC Chief A	receipt Post	of Notice to
Place RR R Arcad Manil Certif	of De coad Criche Bidde Ia Fied Co	istobal Sig, Gen.	- Subject to Expanded Witholding Tax, and Other Percentage Taxes Ref Revenue Regulation Nos. 16-05, 14-02, Calendar Days St., Paco Manila Solano St, San Miguel ATURE REDACTEL OIC, GSD E Php 6,234,168.00 SIGNATURE RE ATTY. JASONNER L. UAYA	Delivery Instrumental Marchael	Total Amount uction: 30) calendar days P) 00 - /4 - 24 Date ATURE F AMY T. DE OIC Chief A	receipt Post	of Notice to



NOTICE TO PROCEED

IAN CARLO PANGAN

Authorized Representative

INFOBAHN COMMUNICATIONS, INC.

2/F DRB (Fil-American) Bldg., Aurora Blvd.,
Cor La Salle St., Cubao, Quezon City


Dear Mr. Pangan:

The attached Letter Order having been approved, notice is hereby given to Infobahn Communications, Inc. that performance on the SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF END-TO-END SECURITY MANAGEMENT SYSTEM FOR THE PROCUREMENT SERVICE — DEPARTMENT OF BUDGET AND MANAGEMENT (PS-DBM) under PB No. 002-2021 shall commence effective on the date of receipt of this Notice:

Unified Threat lagement System of Three (3) Years cription period for DBM Main Office.	1	unit	P 1,289,334.00	P 1,289,334.00
Unified Threat nagement System h Three (3) Years cription period for curement Service — PhilGEPS Office.	1	unit	P 2,811,334.00	P 2,811,334.00
point Security with Three (3) Years scription period for curement Service- 3M Main including PhilGEPS Office	500	Licences	P 4,267.00	P 2,133,500.00
			Total Amount:	P 6,234,168.00
3	curement Service- M Main including PhilGEPS Office	curement Service- M Main including PhilGEPS Office	M Main including PhilGEPS Office	M Main including PhilGEPS Office

Page 1 of 2

RR. Road, Cristobal St., Paco, Manila www.ps-philgeps.gov.ph (02) 689 7750 DBM Compound, General Salano Street. San Monel. Manila www.philgeps.gov.ph 1021640-6006. 640-6007. (640-6008. 640-600).





Upon receipt of this notice, you are responsible for performing the services under the terms and conditions provided in the Letter Order/Contract and in accordance with the Delivery

Please acknowledge receipt of this notice by signing on the space provided below.

Very truly yours,

SIGNATURE REDACTED

ATTY. JASONMER JUAYAN OIC - Executive Dicector

Date of receipt of this Notice:

Name of Authorized Representative:

Signature of Authorized Representative: SIGNATURE REDACTED

Page 2 of 2

RR. Road, Cristobal St., Paco, Manila www.ps-philgeps.gov.ph (02) 689 7750

DBM Compound, General Salono Street, San Migrail, Standards www.philgeps.gov.ph 640 6905 640 6905 640 6905

