

NOTICE TO PROCEED

DEO P. MENDOZAAuthorized Representative **MENSTEEL CONSTRUCTION**Lademora St., Pantua Village
Koronadal City, South Cotabato

Dear Mr. Mendoza:

The attached Letter Order having been approved, notice is hereby given to **MENSTEEL CONSTRUCTION** that performance on the REPAIR OF VARIOUS AREAS OF WAREHOUSE BUILDING FOR PROCUREMENT SERVICE REGIONAL DEPOT - KORONADAL under AMP-SVP No. AMP-062-23 shall commence effective on the date of receipt of this Notice:

LOT	QUANTITY	ITEM DESCRIPTION	TOTAL CONTRACT PRICE	
Lot	1	Repair of Various Areas of Warehouse Building for Procurement Service Regional Depot – Koronadal	P 400,000.00	

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions provided in the Letter Order and in accordance with the Delivery Schedule as provided in the Notice to Award.

Please acknowledge receipt of this notice by signing on the space provided below.

DAVE Y. VALDERRAMA Oic-Director IV, Regional Operations Group		
Date of receipt of this Notice:	August 27 , 2023	
Name of Authorized Representative:	DEO P. WIENDOZA	
Signature of Authorized Representative:	SIGNATURE REDACTED	
Page 1 of 1		

Very truly yours,



Republic of the Philippines Department of Budget and Management PROCUREMENT SERVICE

RR Road, Cristobal Street, Paco, Manila



LETTER ORDER No.: PO23-00298

MENSTEEL CONSTRUCTION Ladermora Street, Pantua Village			Date :	July 28, 2023 /			
			Bidding No.:	AMP-062-23 : July 11, 2023			
Koronadal City, South Cotabato						Date of Opening:	
Please de	eliver the	article(s	s)/product(s)/supplies/materials listed below priced	in accordance v	with your Quotation	No.	
dated			subject to the Terms and Conditions enumerated b		,		
ITEM	QTY	UNIT	ARTICLES/DESCRIPTION		UNIT PRICE	TOTAL AMO	TNUC
1	1	lot	Repair of Various Areas of PS Koronadal Bui I. Repair of Gutter and Downspout - Replacement of damage gutter - Replacement of downspout (4" PVC pi - Painting of downspout (color: same as II. Window Grills - Fabrication and Installation of window the attached plans - Painting of window grills III. Roll Up Door - Supply and Installation of 220cm x 170 Door * PR23-0305 * For PS Depot Koronadal (ROG) * NOA No. INTBAC-046-23 * Resolution No. PS-BAC-23-07-07	pe) existing) grills based or ocm Roll up	400,000.00	40	00,000.00
D.			 Subject to Expanded Witholding Tax, Credital Witholding Tax and Other Percentage Taxes Re 10963, RA 9337, Revenue Regulation Nos. 13- 16-05, 14-02, 12-01 and 2-98. 	eference: RA			
Price \	/alidity:	0	Calendar Days		Total Amount:	Php 40	00,000.00
Place of Delivery : DBM Compound, Brgy. Morales, Koronadal City			y. Morales,	livery Instruc Vithin Twenty o Proceed (NT	(20) calendar days	s from receipt of I	Notoce
Certifie	ed Corre		SIGNATURE REDACTED ANN O. ALICDAN ESPERE		7 31 23 Date		

APPROVED BY: PHILIP JOSEF T SERA CRUZ 8/1/23 Date Director IV

400,000.00

Supplier's conv received by:

FUNDS AVAILABLE Php

OIC, GSD

DEO LA MIENDOZA Signature Over name in print

August 7,2023 **Date Received**

Lim Edgardo Jr. T.

SIGNATURE REDACTED

LADY LOU A. GIMENO

OIC Chief Accountant